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ADDENDUM #1
INVITATION FOR BID #12-69

| COUNTRYSIDE ELEMENTARY SCHOOL ROOF REPLACEMENT I

THIS ADDENDUM IS TO: Answer the following Questions from the Pre-Bid Meeting:

QL. Isthe 30 days of work to be completed flexible?
Al. The noted construction period in the project manual is 30 days because there is an anticipated Solar
Panel project to follow the new roofing work. Delays due to weather will be taken into consideration as
the project progresses.

Q2. Are the children going to be attending school for any summer programs during the roofing

replacement? If so, will it affect the scheduling for the reroofing project?
A2. The school staff will occupy the office areas through the summer. There are summer programs
scheduled for kids in the fields and also in the modular classrooms where Alternate #w is located.

Q3. Isa Cori check required?
A3. Yes

Q4. Is there any asbestos?
A4. As noted in the construction documents, samples were taken and found negative for asbestos.

Q5. Is the City going to temporarily remove the ballasted devise that is part of the neighborhood water metering from the
roof?
A5. The City is arranging to have this devise permanently removed from the roof prior to the start of this
project.

Q6. At the main roofs, can consideration be given to leaving the existing metal fascia and the additional fascia be applied
above the existing?
AB. Yes

Q7. Are new drains or inserts required.
AT7. Neither new drains nor inserts are required. The existing drains are to be reused.

Q8. Is the existing roof deck concrete or light weight concrete?
A8. The available existing information indicate Concrete decks. Note that the contractor is responsible
for conducting pull tests as part of this contract.

All other terms and conditions of this bid remain unchanged.
PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM.

Thank you.
Purchasing Department
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Effective April 14, 2010 the City of Newton, Purchasing Department is providing all Invitation For Bids (IFBs) and Plans online.
Bidders may download the files from the Purchasing Department’s web site listed above. Directly under the IFB # (i.e., #12-69)
there will be two files: “IFB” and “Plans”. Bidders may also pick up the specifications and plans from the Purchasing Department,
Room 204 at Newton City Hall. Please call ahead for availability.

END OF SECTION
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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #12-69

The City of Newton invites sealed bids from Contractors for

ROOF REPLACEMENT
AT THE COUNTRYSIDE ELEMENTARY SCHOOL

Pre-bid will be held on site at: 3:00 p.m., April 26, 2012 at 191 Dedham Street, Newton, MA

Bids will be received until 10:00 a.m., May 3, 2012

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Work under this contract shall consist of : Removal of existing built up roof and insulation and installation of a new adhered
EPDM membrane roof. Work is expected to begin on June 25, 2012 and shall be completed within 30 calendar days, but not
later than July 27, 2012.

Contract Documents will be available online at the City’s website: www.newtonma.gov/bids or for pickup at the Purchasing
Department or after: 10:00 a.m., April 19, 2012. There will be no charge for contract documents.

All General Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAM Form CQ-7) issued by the Department
of Capital Asset Management and Maintenance (DCAM) and a “Contractor Update Statement” (DCAM Form CQ-3). The
category of work for which the Bidder must certified is: Roofing

Award will be made to the bidder with the lowest total contract price, including any accepted alternates, that has been deemed
responsible and eligible. All bids shall be submitted as one ORIGINAL and one COPY.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid,
including all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a
certified check, or a treasurer's or cashier's check issued by a responsible bank or trust company.

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates
determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The
schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule
will be updated annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates
set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order
requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type
and amounts set forth in the Project Manual. The successful bidder will be required to furnish a Performance and Labor and
Materials Payment Bond each in the amount of 100% of the contract total.

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anit-
Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999, all
of which are hereby incorporated into the Contract Documents. In the event of conflict between any of the above listed policies,
the stricter policy shall apply.

If you download bids from the internet website www.newtonma.gov/bids | strongly suggest you email
(purchasing@newtonma.gov ) your company’s NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER, so
that we may add you to the Bidders List and you will be notified of any/all addendums. Plans must be obtained through the
Purchasing Department.

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws. In addition, the
City of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it
be in the public interest to do so.

CITY OF NEWTON

Maryann LaRosee
Purchasing Department

April 19, 2012
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER’S REPRESENTATION

1.1.

1.2.

1.3.

1.4.

Each General Bidder (hereinafter called the “Bidder”) by making a bid (hereinafter called “bid”) represents that:
The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.
The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received Friday, April 27, 2012 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of
the Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile
(617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Dept. with their
company’s name, street address, city, state, zip, phone, fax, email address and IINVITATION FOR BID #12-69|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is
applicable to all construction contracts in excess of $10,000.00. A copy of this plan is on file at City of Newton
Purchasing Department.

Notice is hereby given that the City of Newton Minority/\WWomen Business Enterprise Plan dated December 1999 and the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all
City contracts for goods and services in excess of $50,000.00. Copies of these plans are incorporated in the bidding
documents.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

Bids shall be submitted on the “Bid Form” as appropriate, furnished by the City.

All entries on the Bid Form shall be made by typewriter or in ink.
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4.3

4.4

4.5

4.6

4.7

4.8

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer’s or cashier’s check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:GENERAL BID FOR:

NAME OF PROJECT AND INVITATION NUMBER
BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.
Bids shall be submitted with one original and one copy.
Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construcion sites must have no less than 10 hours of OSHA-approved safety and health training. See Chapter 306 of
the Acts of 2004, which will become effective July 1, 2006.
1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
“No Change”, or “N/C” or “0” in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work performed
by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder’s signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.
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ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

7.5

7.6

The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays,
Sundays, and legal holidays excluded after the opening of bids.

The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to
do so.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement with
the collector-treasurer.

As used herein, the term “lowest responsible and eligible Bidder” shall mean the Bidder (1) whose bid is the lowest of those
bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall certify that
he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the work;
(3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been determined to be qualified
thereunder.

Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms
are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in the
Contract Documents in such number of counterparts as the City may require.

In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat. The
low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1

8.2

The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
FORM FOR GENERAL BID #12-69

ROOF REPLACEMENT AT THE COUNTRYSIDE ELEMENTARY SCHOOL

TO THE AWARDING AUTHORITY:

A

The undersigned proposes to furnish all labor and materials required to install new roofing at THE COUNTRYSIDE
ELEMENTARY SCHOOL in Newton, Massachusetts in accordance with the accompanying plans and specifications
prepared by Knight, Bagge & Anderson, Inc. for the contract price specified below, subject to additions and deductions
according to the terms of the specifications.

This bid includes addenda number(s) , , ,

The proposed contract price is:

DOLLARS ($ )

For alternate No. 1 Add $ : Subtract

COMPANY:

The undersigned has completed and submits herewith the following documents:

O Bidder's Qualifications and References Form, 2 pages
O Certificate of Non-Collusion, 1 page
O Signed Bid Form, 2 pages
O Certificate of Eligibility for Roofing (DCAM Form CQ7)
0 Update Statement (DCAM Form CQ3)
0 A five percent (5%) bid deposit
Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the amount
stated, unless a substitution is made. The undersigned further agrees to pay the premiums for the performance and
payment bonds furnished by sub-bidders as requested herein and that all of the cost of all such premiums is included in
the amount set forth in Item 1 of this bid.

The undersigned agrees that if s/he is selected as general contractor, s/he will promptly confer with the awarding authority
on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed above a sub-bid filed
with the awarding authority by another sub-bidder for the sub-trade against whose standing and ability the undersigned
makes no objection; and that the undersigned will use all such finally selected sub-bidders at the amounts named in their

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 9 of 157



respectivesub-bids and be in every way as responsible for them and their work as if they had been originally named in this
general bid, the total contract price being adjusted to conform thereto.

The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a performance bond and also a labor and materials payment bond, each of a surety company
qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the
sum of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract
price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies that s/he intends to comply with the City of Newton Minority/Women Business
Enterprise Plan, dated December 19, 1999 to further expand business opportunities for minority firms.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date :

(Name of General Bidder)
BY:

(Signature)
(Printed Name and Title of Signatory)
(Business Address)
(City, State Zip)
E-mail address

/
(Telephone) (FAX)
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,

give full names and residential addresses of all partners; and if an individual, give residential address if different from business
address.
END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

* 8.

o M w0 NP

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITYISTATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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CONTRACT FORMS

The forms are provided for informational purposes only.

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to
this bid.

None of the following forms are required at the time of bid submittal.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this ___ day of in the year Two Thousand and Twelve by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.
The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

Roof Replacement at the Countryside Elementary School

ARTICLE2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time (30 calendar
days) stated elsewhere in the contract documents

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds the sum of:

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement
b. The City's Invitation For Bid #12-69 issued by the Purchasing Department;

c. The Project Manual for Roof Replacement at the Countryside Elementary
School including the Instructions to Bidders; General Conditions; Special
Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage
Rate Schedule(s) including any updated prevailing wage rate schedules if
applicable; The Supplementary Special Conditions; General Requirements and
Project Specifications; and Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and
accompanying documents and certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the
CONTRACTOR in connection with this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders
issued by the CITY after execution of this CITY-CONTRACTOR
Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates:

ARTICLE6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON

By By

Print Name Chief Procurement Officer

Title

Date Date
By

Affix Corporate Seal Here Commissioner of Public Buildings

Date

City funds are available in the following account:

31NB4115905-5825 - Approved as to Legal Form and Character

| further certify that the Mayor, or his

designee, is authorized to execute contracts By

and approve change orders Associate City Solicitor

By Date

Comptroller of Accounts

Date CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the
directors were present or waived notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that,
to the best of the undersigned's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
By: Date:

Corporate Officer
(Mandatory, if applicable)

* The provision in the Attestation relating to child support applies only when the Contractor is an
individual.
** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.
*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended. This request is made under the authority of GL c. 62C, § 49A.

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 18 of 157



CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date
2012, for the construction of in Newton, Massachusetts.
(Project Title)

of

Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well
and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept
and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or
without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly
keep and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications,
alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications,
alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in
full force, virtue and effect.

In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the
employment of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that
said SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
2012 .
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date 2012, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.
29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
,2012.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CERTIFICATION REGARDING LOCAL TAXES

The undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, to the best of the undersign's
knowledge and belief, the Contractor has paid all local taxes, fees, assessments, betterments, or any other municipal charge,
unless the Contractor has a pending abatement application or has entered into a payment agreement with the City of Newton
collector-treasurer.

*Signature of Individual ** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
By: Date:

. Corporate Officer
(Mandatory, if applicable)

* Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.

** Your social security number will be furnished to the City of Newton Treasurer-Collector to determine whether you have paid
all local taxes or fees to the City. Providers who fail to correct their non-filing or delinquency will not have a contract or other
agreement issued, renewed, or extended.
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GENERAL CONDITIONS
OF THE CONTRACT
FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this
Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom.

1.0

1.1

1.2

1.3

2.0

2.1

2.2

3.0

3.1

3.2

4.0

4.1

4.2

4.3

4.4

SCOPE OF SERVICES

The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in
every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the
Project Manual.

The Contractor shall not make any changes in the scope of Services without the prior written consent of the City. The
Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until
submitted in a form acceptable to the City.

The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying
the nature and extent of such alteration, addition or reduction. Such notice shall be effective upon the later of actual
receipt by the Contractor or upon the date given in such notice. No addition to the Services shall be made unless the City
and the Contractor have agreed to such increase in writing.

CONTRACT TERM

The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Contract and
shall continue in full force and effect for the duration of the contract term as identified in the Project Manual. The
contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to
Proceed in accordance with the provisions identified in the Project Manual.

In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary
herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to
support continuation of performance by the Contractor in any fiscal year succeeding the first year.

EXECUTION

All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth,
and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve
the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly
remedied by the Contractor on demand, without cost to the City. The Contractor shall obtain all the required licenses and
permits for the work herein described.

The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of
services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the
contractor's employees.

COMPENSATION

The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in
the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual.

Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor
hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default
under this Contract including, without limitation, any failure to perform Services in full accordance with the amount
sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor.

In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are
otherwise disputed. In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and
notify the Contractor in writing of the amounts disputed and the reasons therefor.

No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which
payment relates, or relieve the Contractor of any of its obligations outlined in this Contract. Further, the City shall not be
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5.0

6.0

7.0

8.0

9.0

9.1

9.2

9.3

9.4

10.0

deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or
liability, or to have waived any action arising out of the breach of this Contract by the Contractor.

REPORTS AND DRAWINGS

When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material
furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may
designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may
deem advisable, without further employment of or additional compensation to the Contractor. The Contractor shall not
release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the
performance of the Contractor’s Services

CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the
basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such
reasonable requirements to facilitate audit as the City may provide. All records shall be available to the City or its
authorized representatives for review and audit during normal business hours.

ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without
the prior written consent of the City.

REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material
respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor
to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any
other rights or remedies of the City under this contract. The Contractor shall pay any excess in the City's cost to so
procure the services and any related goods, supplies, materials or equipment. In addition, and without limiting any other
remedies available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which
result from the Contractors noncompliance.

SUSPENSION OR TERMINATION

The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or
postpone this contract in whole or in part for any reason deemed by the City to be in the public interest. Any such
termination, suspension, or postponement shall not give rise to any cause of action for damages against the City. In the
event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be
extended for a period equal to the period of such postponement or suspension. In the event of termination, suspension or
postponement, the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up
to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the
amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of
termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of
termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable
handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are
useful solely with respect to this contract.

Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work
hereunder and cancel all orders placed with respect to this contract. The Contractor's failure to so cancel shall relieve the
City of the obligations of paragraph 10.1 above.

The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the
Contractor violates any of the provisions of this Contract, or fails to perform or observe any of the terms, covenants or
conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.

In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers,
calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the
Services performed under this Contract to the time of termination.

NOTICE
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Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given
or made only by those persons identified for that purpose on the Contract Form. All notices required to be given
hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage
prepaid addressed to the address and officer identified on the Contract Form.

PROTECTION OF PROPERTY

The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall
restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property
caused by the Contractor or any person acting under its control.

INSURANCE REQUIREMENTS

The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.
COMMERCIAL GENERAL LIABILITY
Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate
VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

The City shall be named as additional insureds on the Contractor's Liability Policies.

The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the
City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after
contract award. If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City,
then the Contractor shall be responsible for all reasonable costs attributable thereto.

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.

CONFLICT OF INTEREST

No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have
any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in
connection with, this contract or the proceeds thereof.

COMPLIANCE WITH LAWS

All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or
federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office
having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates. In
particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and
state grants, and with all federal and state environmental laws and regulations. The Contractor agrees to assist in making
any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph.

INDEMNIFICATION
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The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses,
liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or
damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to
any person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of
patents, arising out of or resulting from the deliveries provided for or performed under this contract or from any act,
omission or negligence of the contractor, his agents, employees, or assigns. The foregoing provisions shall not be deemed
to be released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under
contract.

FORCE MAJEURE

The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of
the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies,
expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any
federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this
ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such
cause.

DISPUTES

All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this
Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless
otherwise agreed by the parties. No such action shall be brought, however, until the completion of all Services under this
Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims,
disputes or other matters in question during the term of this Contract before resorting to litigation. As to all acts or
failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have
been aware of such acts or failure to act.

GOVERNING LAW
This contract shall be governed by and construed in accordance with Massachusetts Law.
LIABILITY

The Contractor is retained solely for the purpose of and to the extent set forth in this Contract. The Contractor’s
relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent
contractor. The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability
on behalf of the City. In no event shall the City be held liable as an employer or otherwise for any personal injury to or
death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the
Contractor’s performance under this Contract.

LIENS

The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person
or entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third

party.
SEVERABILITY

In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the
parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and
the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and
intent of the invalid provision.

END OF SECTION
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS

Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996)

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain
the following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall
contain the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general
contractor and each subcontractor.

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to
each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount
specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the
general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and
specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost
of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall
pay that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received
from the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount
claimed due from the subcontractor by the general contractor.

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph
for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of
that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such
payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for
any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the
general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding
authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy
shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered
or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general
contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding
authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply;
provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not
sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding
authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the
subcontractor or as determined by a decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts
in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a
demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in
the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding
authority to the general contractor to the extent of the such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a
periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not
receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished
the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided
in subparagraph (e), (), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five
thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town,
district, board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the
case of the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the
awarding authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding
month, the awarding authority will make a periodic payment to the contractor for the work performed during the preceding month
and for the materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in
writing) to which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to
the awarding authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a
retention for direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine
F, and less (3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a
periodic estimate requesting final payment and within sixty-five days after (a) the contractor fully completes the work or
substantially completes the work so that the value of the work remaining to be done is, in the estimate of the awarding authority,
less than one per cent of the original contract price, or (b) the contractor substantially completes the work and the awarding
authority takes possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance
due on the contract less (1) a retention based on its estimate of the fair value of its claims against the contractor and of the cost of
completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on
demands for same in accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor
to the subcontractors under this contract if such record of payment indicates that the contractor has not paid subcontractors as
provided in section thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each
such payment daily interest at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve
Bank of Boston commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to
the contractor; provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment
until fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor,
at the place designated by the awarding authority if such a place is so designated. The contractor agrees to pay to each
subcontractor a portion of any such interest paid in accordance with the amount due each subcontractor.

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the
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required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column
listing the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one
hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay,
interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor
shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions
(a) and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way
change, modify or alter any other rights which the general contractor or the subcontractor may have against each other.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for
such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if
there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the
time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that
the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as
practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in
the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
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(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Article 7. HOURS OF WORK

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision
that said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen
and inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the
commissioner of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation
shall be null and void.

Article 8. WORK BY FOREIGN CORPORATIONS

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding
authority, requests proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building or other public works (1) shall not enter into a contract for such work with, and shall not approve
as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such
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awarding authority a certificate of the state secretary stating that such corporation has complied with sections three and five of
chapter one hundred and eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the
department of corporations and taxation any foreign corporation performing work under such contract or subcontract, and any

person, other than a corporation, performing work under such contract or subcontract, and residing or having a principal place of
business outside the Commonwealth.

END OF SECTION
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract for Non-Technical Services. In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall
govern.

1.0 SUMMARY OF WORK

A The Work under the Contract consists of:
1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.
2. All work either shown on the Drawings (if any) or included in the specifications unless specifically

indicated as not to be done.

B. In addition, the work under the Contract includes:
1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.
2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.
C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and

all other costs connected with, or incidental to, the work described.
2.0 PROJECT SITE
A. The areas of work for this contract shall be at the Countryside Elementary School.
3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form
of a written Work Order issued by the Public Building Department listing specific work items to be performed in
accordance with this Contract. The Contractor shall commence performance of the work within the time
specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications
contained in the Project Manual.

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the City of
its inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to
perform the required work.

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the
required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open
market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the
contractor the difference between the price stated for the work in the contract and the actual cost thereof to the
City.

D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications,
the City shall exercise all provisions contained in the General Conditions regarding default, suspension or
termination of this contract.

4.0 PAYMENT

A Once each month, on a date estabished by the City, the Contractor may submit an Application for Payment
(Invoice) for the work performed during the preceeding month. The Contractor may invoice for all Work Orders
completed and accepted during the preceeding month, and for all Work Orders either partially completed or not
yet accepted by the City.
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5.0

6.0

7.0

8.0

9.0

Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in full for all
Work Orders completed and accepted during the preceeding month. For Work Orders partially completed or not
yet accepted, the City will make payment for the value of the Work Order completed during the preceeding
month, less a retainage of 5% of the estimated total of the Work Order. The City will make final payment for
partially completed Work Orders, including any retained amounts, upon completion and acceptance of the work
and receipt of an Application for Payment at the end of the month in which the work is completed and accepted.

COMMUNICATIONS

A.

B.

All notices, demands, requests, instructions, approvals and claims must be in writing.

Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids. Any subsequent change in address of either
party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A

The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION

The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-
hour emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday. No work
shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed
without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and
repair work shall match existing.
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10.0 GENERAL DIRECTIONS
A Damage to Persons and Property

Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially called to the fact that continuous operation of building utilties and
services is mandatory. During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City. If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work
All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.
11.0 TEMPORARY UTILITIES
A Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building
Department regarding the use of utilities and facilities at the worksite. No City utilities or facilities are to be
used by the Contractor in the performance of this Contract without the prior approval of the City.
120  SUBMISSION OF PAYROLLS
A The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract. These copies shall be prepared on forms supplied by the City.
13.0 DRAWINGS (IF APPLICABLE)

A The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.
C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously

necessary to make a complete working installation, shall be included.

14.0 MATERIALS
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15.0

Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City
may require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions,
specifications and recommendations by manufacturers for the installation, handling, storing, adjustment, and
operation of their equipment shall be complied with and responsibility for proper performance shall continue to
rest with the Contractor.

The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions. If
any substitution is more costly, the Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage
to the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or
indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action,
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
DECEMBER 1, 1999
JANUARY 21, 2010 revised

STATEMENT OF POLICY:

Whereas it is the policy of the government of the United States of America, the Commonwealth of
Massachusetts and the City of Newton that no person shall be discriminated against in any manner
whatsoever on the grounds of race, religion, color, sex, handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the
grounds of race, color, sex or national origin, be excluded from participation in, be denied the benefits of,
or be subjected to discrimination under any program of activity funded entirely or in pail by the City, the
State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that
Minority/Women Business Enterprises shall have the maximum practicable opportunity to participate in
Federal and State assisted projects; and all City funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises
shall have the maximum practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and
will fully comply With Federal, State and local laws and directives governing non-discrimination, equal
opportunity and affirmative action in all municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women
Business Program, the following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative
standards for the further implementation of the City of Newton's policy of the
utilization of minority contractors and subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual
procedures against any persons because of race, color, religion, age, disability, sex
or national origin. This policy shall be administered with a positive supportive
attitude.

It is the responsibility of the City of Newton to take affirmative steps to implement
this policy to insure equality of opportunity in conducting the Program including
notifying those persons and businesses doing business with the City, that contracts
for goods, services and construction, shall be made Without reference or regard to
race, color, sex, age, handicap, religion or national origin.

Setti D. Warren Mayor
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
JANUARY 21, 2010

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American
Indian or Cape Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by
SOMWBA; orb) I provides evidence satisfactory to the City’s Affirmative Action Officer that it is a
business owned or controlled by one or more of the following:

« an individual who is a minority person,

* a partnership or joint venture controlled by minority persons in which at least 51 % of the
ownership interest is held by minority persons or,

* a corporation or other entity controlled by minority persons and in which at least 51 % of

the stock is owned by one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee
responsible for the implementation of Newton's Minority/Women Enterprise Plan (‘"MWBE
Plan") and activities.

D.MCAD - Massachusetts Commission Against Discrimination.

E.SOMWBA -- State Office of Minority/Women Business Assistance,
F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by
SOMWBA,; or b} provides evidence satisfactory to the City's Affirmative Action Officer that it is a
business owned or controlled by one or more of the following:

+ an individual who is a woman.
* a partnership or joint venture controlled by women in which at least 51% of the ownership
interest is held by women, or

* a corporation or other entity controlled by women and in which at least 51% of the stock is
owned by one or more women.
H. MWBE — Minority or Women Business Enterprise
GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals
presented below to promote minority/women opportunities within the City.
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1v.

These goals comprise the framework for those activities to be implemented as'pa.rt of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned
firms in obtaining contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national ori gin, sex,
age, ancestry or handicap, shall have equal opportunity to City contracting activities.

To award, of the total annual City contract dollars expended, 10 percent to MBE and 5
percent to WBE for construction; for goods and services, 5 percent WBE and 5 percent
MBE.

SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies,
funded in whole or in part with Federal, State, and City funds, the following activities will be
undertaken. In addition on a regular basis, the City of Newton will distribute to its listing of
MWBEs and SOMWBA, a summary of upcoming contract opportunities which are subject to the
City's MWBE Plan.

A, Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally
advertised within local, regional, minority and special interest publications at least 14 days
prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will
be distributed to appropriate SOMWBA or City certified firms at least 14 days prior to the
bid opening date.

. B. Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to
appropriate! SOMWBA or City certified firms Responding MWBE firms will be considered
for contract award within the bounds of generally accepted management practice or with the
applicable procurement law relating to securing the lowest cost and best services available.

C. Procurement of Supplies
The City of Newton will (where feasible) utilize MWBEs for the procurement of supplies
in accordance with City purchasing procedures. These efforts will be documented and
reported to MCAD, and the Mayor's office on a quarterly basis.

CONSTRUCTION ACTIVITIES:
A. Goals

The City of Newton bid documents and contracts with an estimated value over $50,000
will contain the City's goal of 10% for MBE and 5% for "WBE utilization for
subcontracts,

B. Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will
hold a pre-bid conference 5-7 days prior to the bid opening date for all City construction
contracts and subcontracts with an estimated value over $50,000.

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 38 of 157



The pre-bid conference will provide an opportunity for contractors to: review and clarify the
technical requirements of the projects, review the City's MWBE Plan; and review Equal
Opportunity requirements. The City will advertise this conference and extend invitations to
interested contractors as part of the notice of solicitation.

Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a
certification of intent to be completed by the bidder swing his/her intent to comply with the
City's MWBE Plan. Failure to include this certification shall be an informality which may be
waived if such certification is received prior to the award of the contract.

Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan
detailing how it will comply with the MWBE Plan

Monitoring

Throughout the duration of the contract, the City of Newton through its Contract
Compliance Officer, will monitor the progress and activities of all contractors and
subcontractors as they attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the
City of Newton reserves the right to designate contractor, after a hearing, as ineligible for
future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIBILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton
will have the overall responsibility for the implementation of Newton's MWBE Plan. This
responsibility includes the development, management, dissemination of information; the
provision of technical assistance to minority firms including clarification of procedures to be
implemented; maintenance of relevant documentation; completion of reporting requirements;
and performance of monitoring and evaluation activities; and maintenance and updating of
listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for
construction, professional services and supplies and shall coordinate the implementation
of the MWBE Plan with other City departments.
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IIL

THE CITY OF NEWTON. MASSACHUSETTS

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

The requirements hereinafter set forth apply to construction contracts which involve an
expenditure by the City of $50,000 or more.

For purposes of this contract "minority" refers to Asian Americans, Black, Hispanics
American Indians and Cape Verdeans. The City refers to the- City of Newton

During the performance of this contract the Contractor and all of (his) Subcontractors
(hereinafter collectively referred to as the Contractor) , for himself, his assignees, and
successors in interest, agree as follows:

In connection with the performance of work under this contract, the Contractor shall not
discriminate against any employee or applicant for employment because of race, color,
religious creed, national origin, age or sex. The aforesaid provision shall include, but not be
limited to, the following: layoff; termination; rates of pay or other forms of compensation;
conditions or privileges of employment; and the selection of apprenticeship. The Contractor
shall post hereafter in conspicuous places, available for employees and applicants for
employment, notices to be provided by the City setting forth the provisions of the Fair
Employment Practices Law of the Commonwealth (MGL Chapter 151 B) . (See Attachment
A)

2. In connection with the performance of work under this contract, the Contractor shall

undertake in good faith, affirmative action measures designed to eliminate any
discriminatory barriers in the terms and conditions of employment on the grounds of race,
color, religious creed, national origin, age or sex, and to eliminate and remedy any effects of
such discrimination -in the past. Such affirmative action shall. entail positive and aggressive
measures to ensure equal employment: opportunity in the areas of hiring, upgrading,
demotion or transfer, recruitment, ‘Layoff or termination, rate of compensation, and in-
service or apprenticeship training programs. This affirmative action shall. include all action
required to guarantee equal employment opportunity for all persons, regardless of race,
color, religious creed, national origin, age or sex. A 'purpose of- this provision is to ensure
to the fullest extent possible an adequate supply of skilled tradesmen for this and future City
public construction projects

1. As part of this obligation of remedial action under the foregoing section, the contractor shall
maintain on this project a not less than 5 percent ratio of minority employee man hours to total man
hours in each job category, including, but not limited to, bricklayers, carpenters, cement masons,
electricians, ironworkers, operating engineers, and those "classes of work” enumerated in Section
44C of Chapter 149 of the Massachusetts General Laws.

2. In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor
shall rely on referrals, from the Contractor's affirmative action program approved by the City,
traditional referral methods utilized by the construction industry, and referrals from agencies, not
more than three in number at any one Lime, designated by the Liaison Committee or the City.

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 40 of 157



—

- At the discretion of the City, there maybe established for the life of this contract a body to be
known as the Liaison Committee, The Liaison Committee shall be composed of the
Compliance Officer and one representative each from the Departments administering this
project, hereinafter called the administering Departments, and such other representatives as
may be designated by the City.

2. The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal
employment opportunity officer) shall recognize the Liaison Committee as the affirmative
action body, and shall establish a continuing working relationship with the Liaison
Committee on all matters related to minority recruitment, referral, employment and training.

o

The Contractor shall prepare manning tables on a quarterly basis.* These shall be broken
down into projections, by week, for workers required in each trade. Copies shall be
furnished one week in advance of the initiation of work and quarterly thereafter to the City
and to the Liaison Committee.

4. Records of employment referral orders, prepared by the Contractor, shall be
made available to the City and to the Liaison Committee on request.

5. The contractor shall prepare weekly reports in a form approved by the City of hours worked
in each trade by each employee, identified as minority or non-minority. Copies of these
reports shall be provided at the end of each week to the City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.

VI If the Contractor shall use any sub contractor on any work performed under this contract,
he/she shall take affirmative action to negotiate with qualified minority subcontractors.
This affirmative action shall cover both pre-bid and post-bid periods. It shall include
notification to the State Office of: Minority Business Assistance or As designee, while
bids are in preparation, of all products, work or services for which the Contractor
intends to negotiate bids.

VIL In the employment of journeyman, apprentices, trainees, and advanced trainees, the

) Contractor shall give preference to citizens of the Commonwealth who have served in the
armed forces of the United States in time of war and have been honorably discharged there
from or released from active duty therein, and who are qualified to perform the work to
which the employment relates, and, secondly to citizens of the Commonwealth generally,
and, if such cannot be obtained in sufficient numbers, then to citizens of the United States

VIIL A designee of the City and a designee of the Liaison Committee shall each
have the right of access no the Construction site,

IX. Compliance with Requirements
The Contractor shall comply with the provisions of Chapter 151 B of the

Massachusetts General Laws, which are herein incorporated by reference and made as
amended by Executive Order 227, and of Chapter 151B as amended, of the
Massachusetts General Laws, both of which are herein incorporated by reference and
made a part of this contract.

X. Non-Discrimination
The Contractor, in the performance of all work after award, and prior to completion of the
contract work, will not discriminate on the grounds of race, color, religious creed,
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national origin, age or sex in employment practices, in the selection or retention of sub-
contractors, or in the procurement of materials and rentals of equipment.

Xl. Solicitations for sub-Contracts and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor
either for work to be performed under a subcontract or for the procurement of materials or
equipment, each potential subcontractor or supplier shall be notified in writing by the
Contractor of the Contractor's obligations under his contract relative to non-discrimination
and affirmative action.

XII. Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the

bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio
and specific action steps contained in the City of Newton, Massachusetts
Supplemental Equal Employment-- Opportunity Anti-Discrimination and
Affirmative Action Program. The Contractor receiving the award of the contract

shall be required to obtain from each of its subcontractors and submit to the
contracting or, administering agency prior to the performance of any work under
said contract a certification by said subcontractor, regardless of tier, that it will
comply with the minority manpower ratio and specific affirmative action steps
contained in the City of Newton Massachusetts Supplemental Equal
Employment Opportunity Anti -Discrimination and Affirmative Action
Program.

XII1. Contractor's Certification
A Contractor's' certification form must be signed by all successful low bidders prior to award
by the City. A Contractor shall not be eligible for award of a contract unless the contractor
has executed and submitted the Contractor's Certification, which shall be deemed a part of
the resulting contract. (See Attachment B)

XIV. Subcontractor's Certification
Prior to the award of any subcontract, regardless of tier, the prospective subcontractor
must execute and submit: to the Prime Contractor a subcontractor's certification setting
forth the subcontractor's compliance with this program, which shall be deemed a part of
the resulting subcontract. (See Attachment C)

XV. Compliance - Information, Reports and Sanctions
1. The Contractor will provide all information and reports required by the administering

department or, the City on instruction issued by either of them and will permit access to
its facilities and any books, records, accounts and other sources of information which
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may be determined by the City to affect the employment of personnel. This provision
shall apply only to information pertinent to the City's supplementary affirmative action
contract requirements. Where information required is in the exclusive possession of
another who fails or refuses to furnish this information, the Contractor shall so certify to
the administering department or the City as appropriate and shall set forth what efforts
he/she has made to obtain the information.

. Whenever the administering department, the City, or the Liaison Committee believes the
General Contractor or any Subcontractor may not-, be operating in compliance with the
terms of this Section, the City directly, or through its designated agent, shall conduct: an
appropriate invest ig at ion, and may confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its
agent finds the General Contractor or any Subcontractor not in compliance, it shall make
a preliminary report on non-compliance, and notify such Contractor in writing of such
steps as will in the judgment of the City or its agent bring such Contractor into
compliance. In the event, that such Contractor fails or refuses to fully perform such steps,
the City shall make a final report of non-compliance, and recommend to the
administering department the imposition of one or more of the sanctions listed below. If,
however, the City believes the General Contractor or any Subcontractor has taken or is
taking every possible measure to achieve compliance, it shall not make a final report of
non-compliance, within fourteen days at the receipt of the recommendations of the City,
the administering department shall move to impose one or more of the following
sanctions, as it may deem appropriate to attain full and effective enforcement:

@ The recovery by the administering department from the General Contractor of
1/100 of!! of the contract award price or $1000 whichever sum is greater, in the nature

of liquidated damages or

if a Subcontractor is in non-compliance, the recovery by the administering department
from the General Contractor, to be assessed by the General Contractor as a back charge
against the Subcontractor, of 1/10 of 1% of the sub-contract price, or $400 whichever sum
is greater, in the nature of liquidated damages, for each week that such party fails or

refuses to comply

©) The suspension of any payment of part thereof due under the contract until
such time as the General Contractor or any Subcontractor is able to demonstrate his
compliance with the terms of the contract;

© The termination, or cancellation, of the contract, in whole or in part, unless the
General Contractor or any Subcontractor is able to demonstrate within a specified time
his/her compliance

with the terms of the City's affirmative action construction contract requirements; OR,

G The denial to the General Contractor or any Subcontractor of the right to
participate in any future contracts awarded by the administering department for a

(e) Period of up to three years.

If at any time after the imposition of one or more of the above sanctions (unless the
contract. has been terminated), a Contractor is able to demonstrate that he/she is in
compliance with this section, he/she may request the City to suspend the sanctions
conditionally pending a final determination by the City as to whether the Contractor is in
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XIV.

compliance. Upon final determination of the City, the administrating department, based
upon the recommendation of the City, shall either lift the sanctions or continue them.

Sanctions enumerated under Section XV shall not: be imposed by the City except after
the General Contractor or Subcontractor has had an opportunity for full and fair hearing
with City. The non-compliance investigation shall be initiated without prior notice to the
contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to t-he City in writing by the Contractor.

Severabilit:
The provisions of this section are severable, and if any of these provisions shall be held

unconstitutional by any court of competent jurisdiction, the decision of such court. shall
not, affect or impair any of the remaining provisions.
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FAIR EMPLOYMENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

to print or circulate any advertisément or use any appli-
cation form which directly or indirectly specifies any limit-
ation on the basis of race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry or disability.

to discharge or refuse to hire arty individual on file basis of
their race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry, or disability.

to discriminate against any individual in matters relating
to compensation, terms, conditions, or privileges of
employment because of their race, color, religious creed,
national origin, sex, sexual orientation, age, ancestry or
disability.

to require a woman to leave her job at some arbitrary stage
in her pregnancy or to refuse to let her return to work until
a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

to require an employee to remain at work during any day
or part thereof that s/he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to furnish
information, written or oral, concerning.- A) an arrest,
detention or disposition regarding a violation of law in
which no conviction resulted; B) a first conviction for any
of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for a
misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within the
five years immediately before the date of application.

RETALIATION
It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has filed
a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or coerce the
doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT
151B:1,18 The term "sexual harassment" shall mean sexual advances, requests for sexual favors, and
other verbal or physical conduct of a sexual nature when (a) submission to or rejection of such
advances, requests or conduct is made either explicitly or implicitly a term or condition of
employment, or as a basis for employment decisions: (h) such advances,, requests or conduct have
the purpose or effect of unreasonably interfering with an individual's work performance by creating
an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office: Springfield office:

One Ashburton Place 436 Dwight Street
Room 601 Suite 315

Boston, MA 02108 Springfield, MA 01103

(617) 727-3990 (4 13) 739-2145
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Attachment B
CITY OF NEWTON

Contractors Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following
certification, which is deemed a part of the resulting contract.

CONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name
1. it tends to use the following listed construction trades in the work under the contract

and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award
of any subcontract under this contract the subcontractor certification required by these bid conditions

(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall
be forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any
complaints received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human
Rights Commission.
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Attachment C

CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute
and submit to the Prime Contractor the following certification, which will be deemed a part of the
resulting subcontractor.

SUBCONTRACTQR'S CERTIFICATION

Certifies that:

Contractor's Name
1. ittends to use the following listed construction trades in the work under the contract

and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of
any subcontract under this contract the subcontractor certification required by these bid conditions

(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime contract, no
subcontract shall be executed until an authorizee representative of the Administrative Agency administering this project has
determined in writing, that the said certification has been incorporated in such subcontract, regardless of tier, Any subcontract
executed without such written approval shall be void.

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. ¢ 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s Compensation Insurance
and Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall
be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALEL. PATRICK As determined by the Director under the provisions of the FOANNEJ. GOLDSTEIN
TEMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Loeation: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension Supplemental (et pte
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2011 $30.93 $8.56  $7.27 0.00 $46.78
TEAMSTERS JOINT COUNCIL NO. 16 ZONE A
06/01/2012 $31.25 $8.56 $7.27 0.00 $47.08
08/01/2012 $31.25 $8.91 $7.27 0.00 $47.43
12/01/2012 $31.55 $8.91 $3.00 0.00 $48.46
(3 AXLE) DRIVER - EQUIPMENT 12/01/2611  $31.02  $8.56  $7.27 0.00 $46.85
TEAMSTERS JOINT COUNCIL, NO. 19 ZONE 4
06/01/20612 $31.32 $8.56 $7.27 0.00 $47.15
08/01/2012 $31.32 $8.91 $7.27 0.00 $47.50
12/01/2012 $31.62 $8.91 $8.00 0.00 $48.53
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2011 $31.14  $856  $7.27 0.00 $46.97
TEAMSTERS JOINT COUNCIL NO. 16 ZONE A
06/01/2012 $31.44 £8.56 $7.27 0.00 $47.27
08/01/2012 $31.44 $8.91 $7.27 0.00 $47.62
12/61/2012 $31.74 - $8.91 $8.00 0.00 $43.65
ADS/SUBMERSIBLE PILOT 08/01/2011  $80.43  $9.30  S$I17.12 0.00 $107.35
PILE DRIVER LOCAL 56 (ZONE 1)
AIR TRACK GPERATOR 12/01/2011 $32.55  $7.10 31245 0.00 $52.10
LABORIERS - ZONE |
ASBESTOS REMOVER - PIPE / MECH. EQUIPT, 12/01/2011 $2840  $990  $595 0.60 $44.25
ASBESTOS WORKERS LOCAL 6 (BOSTON)
ASPHALT RAKER 12012011 $3205  $7.10  $1245 0.00 $51.60
LABORERS - ZONE I
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2011 $39.52  $1000  $1240 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $.]0.00 $12.40 0.00 $62.49
12/01/2612 $40.71 $10.00 $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00  $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00  $1240 0.00 $64.67

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ¢h. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not reeeiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012

Wage Request Number:

20120413-004

Page 1 of 54
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govermor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health Pension Supplemental Total Rate
- Unemployment
BACKHOE/FRONT-END LOADER 12/01/2011 $39.52  $1000  $1240 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $10.00  $i240 0.00 $62.49
12/01/2012 $40.71 $10.00  $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00 $12.40 0.00 $63.89
12/01/20%3 $42.27 $10.00 $12.40 0.00 $64.67
BARCO-TYPE JUMPING TAMPER 12/01/20¢ 1 $3205  $71.10  $1245 0.00 $51.60
LABORERS - ZONE |
BLOCK PAVER, RAMMER / CURB SETTER 12017201 $32.55 $7.10 $12.45 0.00 $52.10
LABORERS - ZONE |
BOILER MAKER 01/01/2016  $37.70  $697  $1LI8 0.00 $55.85
BOH.ERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 11.18 $0.00 $42.66
2 65 $24.51 $6.97 11,18 $0.00 $42.66
3 70 $26.39 $6.97 11,18 $0.00 $44.54
4 75 $28.28 $6.97 11.18 $0.00 $46.43
5 80 $30.16 $6.97 11.18 $0.00 $48.31
6 85 $32.05 $6.97 11.18 $0.00 $50.20
7 90 $33.93 $6.97 11.18 $0.00 $52.08
8 95 $35.82 $6.97 11.18 $0.00 $53.97

This wage schedule must be posted by the contractor at the work ste in aceordance with M.G.L. ch., 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch,
149, sce. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Laboy Division of the Office of the Atterney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEE. GOrDSTEIN.
FIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER F. ROWE
Lt Govermor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage  Health Pension  Supplemental Total Rate
Unemployment
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 03/01/2012  $46.56  $10.18  $17.25 0.00 $73.99
WATERPROOFING)
BRICKLAYERS LOCAL 3 (NEWTON)
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.28 $10.18 17.25 $0.00 $50.71
2 60 $27.94 $10.18 17.25 $0.00 $55.37
3 70 $32.59 $10.18 17.25 $0.00 $60.02
4 80 $37.25 $10.18 17.25 $0.00 $64.68
5 90 $41.90 $10.18 17.25 $0.00 $69.33
Wotes: T T |
- ]
Apprentice to Journeyworker Ratio:1:5 )
BULLDOZER/GRADER/SCRAPER 12/082011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00 $12.40 0.00 $62.12
12/0§/2012 $40.34 $10.00 $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00  $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2011 $3280  $7.10  $12.60 0.00 $52.50
LABORERS - FOUNDATION AND MARINE .
CAISSON & UNDERPINNING LABORER 12/01/2011 $31.65  $7.10  $12.60 0.00 $51.35
LABORERS - FOUNDATION AND MARINE
CAISSON & UNDERPINNING TOP MAN 12012011 $31.65  $7.10  $12.60 0.00 $51.35

LABORERS - FOUNDATION AND MARINE

This wage schedule must be posted by the contracter at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Divector under the provisions of the JOANNEF. GOLDSTEIN
Massachusctts General Laws, Chapter 149, Sections 26 ¢o 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
L Direstor

1 Govemor
Awarding Authority: City of Newton
Contract Numher: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension z:i::::;;';i:n Total Rate
CARBIDE CORE DRILL OPERATOR 12/01/2011 $3205  $7.10  $1245 0.00 $51.60
LABORERS - ZONE 1
CARPENTER 03/01/2012  $33.03  $9.80  $15.61 0.00 $58.44
CARPENTERS -ZONE 2 (Eastern Massachusetts)
Apprentice - CARPENTER - Zone 2 Egstern MA
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $16.52 $9.80 1.57 $0.00 $27.89
2 60 ' $19.82 $9.80 1.57 $0.00 $31.19
3 70 $23.12 $9.80 10.90 $6.00 $43.82
4 75 $24.77 $9.80 10.90 $0.00 $45.47
5 80 $26.42 $9.80 12.47 $0.00 $48.69
6 80 $26.42 $9.80 12.47 $0.00 $48.69
7 90 $29.73 $9.80 14.04 $0.00 $53.57
8 90 $29.73 $9.80 14.04 $0.00 $53.57

CEMENT MASONRY/PLASTERING 02/0172012 $4516  $9.93 $16.51 0.00 $71.54
BRICKLAYERS LOCAL 3 (NEWTON)

CHAIN SAW OPERATOR 12/01/2011 $3205  $7.10 $12.45 0.00 $51.60
LABORERS - ZONE 1 )

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of ML.G.L. ch,
149, see, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failurc of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not reeeiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012

Wage Request Number: 20120413-004

Prevailing Wage Rates
DEVAL L PATRICK. As determined by the Director under the provisiens of the JOANNEF GOLDSTEIN
TIMOTIY P. MURRAY Massachusetis General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemor Dircctor
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health  Pension Suppleniental Total Rate
Unemployment
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2011 $40.52 $10.00  $12.40 0.00 $62.92
OPERATING ENGINEERS LOCAL 4
06/01/20612 $41.09 $10.00 $12.40 0.00 $63.49
12/01/2012 $41.71 $10.00 $12.40 0.00 $64.11
06/01/2013 $42.49 $10.00 $12.40 0.00 $64.89
12/01/2013 $43.27 $10.00  $12.40 0.00 $65.67
COMPRESSOR OPERATOR 12/04/2011  $27.95  $10.00  $12.40 0.00 $50.35
OPERATING ENGINEERS LOCAL 4
06/01/2012 $28.34 $10.00 $12.40 0.00 $50.74
12/01/2012 $28.79 $10.00 $12.40 0.00 $51.19
06/01/2013 $29.34 $10.00  $12.40 0.00 $51.74
12/01/2013 $29.89 $10.00  $12.40 0.00 $52.29
DELEADER (BRIDGE) 61/01/2012 $44.01 $7.80 $14.60 0.00 $66.41
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $45.01 $7.80 $14.60 0.00 $67.41
01/01/2013 $46.01 $7.80 $14.60 0.00 $68.41
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L PATRICK As determinced by the Director under the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Gavernor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Lacation: 191 Dedham Street
Classification Effective Date Base Wage Health  Pension f}z‘:ﬁ::;':li:n Tatal Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.01 $7.80 0.60 $6.00 $29.81
2 55 $24.21 $7.80 325 $0.00 $3526
3 60 $26.41 $7.80 3.54 $0.00 $37.75
4 65 $28.61 $7.80 3.84 $0.00 $40.25
5 70 $30.81 $7.80 12,83 $0.00 $51.44
6 75 $33.01 $7.80 13.13 $0.00 $53.94
7 80 $35.21 $7.80 13.42 $0.00 $56.43
8 90 $39.61 $7.80 14.01 $0.00 $61.42
Effective Date -  07/01/2012 Sugplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $22.51 $7.80 0.00 $0.00 $30.31
2 55 $24.76 $7.80 325 $0.00 $35.81
3 60 $27.01 $7.80 3.54 $0.00 $38.35
4 65 $29.26 $7.80 3.84 $6.00 $40.90
5 70 $31.51 $7.80 12.83 $0.00 $52.14
6 15 $33.76 $7.80 13.13 $6.00 $54.69
7 80 $36.01 $7.80 13.42 $0.00 $57.23
8 90 $40.51 $7.80 14.01 $0.00 $62.32
et T T T T T T —i
l Steps are 750 hrs. l

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on publie works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications incladed on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
violation to the Fair Lahor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:
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AN THE COMMONWEALTH OF MASSACHUSETTS
% EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTERY
T]M(.‘)THY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £, ROWE
T, Govemor Direstor
Awarding Authority: City of Newton
Contract Number: 12-09 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Strect
Classification Effcctive Date  Base Wage Health  Pension fjﬁpple?'e"m Total Rate
ployment
DEMO: ADZEMAN 12/01/2011  $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE 1
Apprentice - LABORER Demo (Group 1)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.08 $7.10 12.45 $0.00 $38.63
2 70 $22.26 $7.10 12,45 $0.00 $41.81
3 80 $25.44 $7.10 12.43 $0.00 $44.99
4 90 $28.62 $7.16 12.45 ' $0.00 $48.17
INotes: |
Apprentice to Journeyworker Ratioiizs T T T
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011 $32.80 $7.10 $12.45 ¢.00 $52.35
LABORERS - ZONE |
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates' listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Strect, Boston, MA 02108; Tel:
Tssue Date:  04/:3/2012 Wage Request Number: 20120413-004 Page 7 of 54
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK
Govemor

As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
TIMOTHY P. MURRAY Massachusefts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
"1 Governor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWION
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health ~ Pension Supplemental Total Rate
Unemployment
Apprentice - LABORER Demo (Group 3)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.68 $7.10 1245 $0.00 $30.23
2 70 $22.96 $7.10 1245 $0.00 $42.51
3 80 $26.24 $7.10 1245 $0.00 $45,79
4 90 $20.52 $7.10 1245 $0.00 $49.07
|Not; - |
-
Apprentice to Journeyworker Ratio:1:5
DEMO: BURNERS 12/01/2011  $3255  $7.10  $1245 0.00 $52.10
LABORERS - ZONE T
Apprentice - LABORER Demo (Group 2)
Effective Date -  12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.53 $7.10 1245 $0.00 $39.08
2 70 $22.79 $7.10 12.45 $0.00 $42.34
3 80 $26.04 $7.10 1245 $0.00 $45.59
4 90 $29.30 $7.10 1245 $0.00 $48.85
fNotest _*___"———]
Apprentice to Journeyworker Ratio:i:s T
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  04/13/2012 Wage Request Number: 20120413-004 Page 8 of 54
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govemor Direstor
Awarding Authority: City of Newton
Contract Number; 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health  Pension 3"ppl°‘3“'"al ~ Total Rate
ployment
DEMO; CONCRETE CUTTER/SAWYER 121042011 $3280  $7.10 81245 0.00 $52.35
LABORERS - ZONE 1
Apprentice - LABORER Demo (Group 3)
Effective Date - 12/01/2011 Supptemental
Step  percent Appreatice Base Wage Health Pension Unemployment Total Rate
1 60 $19.68 $7.10 12.45 $0.00 $39.23
2 70 $22.96 $7.10 12.45 $0.00 $42.51
3 80 $26.24 $7.10 12.45 $0.00 $45.79
4 90 $29.52 $7.10 12.45 $0.00 $49.07
|Not;_ ___________ E

DEMO: JACKHAMMER OPERATOR 12/01/2011 $32.55  $7.10 $12.45 6.00 $52.10
LABORERS - ZONE I

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, se¢. 27. Failure of the
employer to pay "prevailing wage rates," which arc the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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{
DEVAL L. PATRICK
Governar

TIMOTHY P. MURRAY
1 Goevemor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director undcr the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTERN
Sevretaty

HEATHER E. ROWE
Director

Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health Pension fjl!p[)lemelltal Total Rate
nemployment
Apprentice - LABORER Demo (Group 2)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.53 $7.10 12.45 $0.00 $39.08
2 70 $22.79 $7.10 12.45 $0.00 $42.34
3 80 $26.04 $7.10 1245 $0.00 $45.59
4 90 $29.30 $7.10 12.45 $0.00 $48.85
|No(és: T |
-
Apprentice to Journeyworker Ratio:1:5
DEMO: WRECKING LABORER 12/01/2011  $31.80  $7.10  $1245- 0.00 $51.35
LABORERS - ZONE |
Apprentice - LABORER Demo (Group 1)
Effective Date - 12/01/2011 : Supplemental
Step  percent Apprentice Base Wage Health Pension Unempltayment Total Rate
1 60 $19.08 $7.10 12.45 $0.00 $38.63
2 70 $22.26 $7.10 12.45 $0.00 $41.81
3 80 $25.44 $7.10 12.45 30.00 $44,99
4 90 $28.62 $7.10 12.45 $0.00 $48.17
Notes: |
Apprentice to Journeyworker Ratio:(:5 T
This wage schedule must be posted by the contractor at the work site in accordance with M.G L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,™ which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  04/13/2012 ‘Wage Request Number: 20120413-004 Page 10 of 54
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EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

AN THE COMMONWEALTH OF MASSACHUSETTS
*
l‘ ! DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P. MURRAY Massachusctts General Laws, Chapter 149, Sections 26 to 27TH HEATHER E. ROWE
Lt Governor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Loeation: 191 Dedham Street o
Classification Effective Date Base Wage Health  Pension f}“"”]‘"“e“'“' Total Rate
nemployment
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2011 $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL +
06/01/2012 $39.72 $10.00  $:240 0.00 $62.12
12/01/2012 $40.34 $10.00 $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00  $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29
DIVER 08/01/2011 $53.62  $9.80  $i7.12 0.00 $80.54
PILE DRIVER LOCAIL 56 (ZONE 1)
DIVER TENDER 08/01/2011 $3830  $9.80 $17.12 0.00 $65.22
PILE DRIVER LOCAL 56 (ZONE 1)
DIVER TENDER {EFFLUENT) 08/01/2011 $57.45 $9.80 $17.12 0.00 $84.37
PILE DRIVER LOCAL 56 (ZONE 1)
DIVER/SLURRY (EFFLUENT) 08/01/2011 $80.43  $9.80  $17.12 0.00 $107.35
PILE DRIVER LOCAL 56 (ZONE 1)
ELECTRICIAN ) 03/01/2012 $4237  §13.00  $13.87 0.00 $69.24
ELECTRICIANS LOCAL 193
09/01/2012 $43.05 $13.00 $13.89 0.00 $69.94
03/01/2013 $43.77 $13.00  $13.91 0.00 $70.68
09/01/2013 $44.45 $13.00 $13.93 0.00 $71.38
03/01/2014 $45.17 $13.00 $13.95 0.00 $72.12
09/01/2014 $45.84 $13.00 $13.97 0.00 $72.81
03/01/2015 $46.55 $13.00 $14.00 0.00 $73.55
09/01/2015 $47.51 $13.00 $14.03 0.00 $74.54
03/01/2016 $48.47 $13.00  $14.05 0.00 $75.52

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay “prevailing wage rates," which are the '"total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Confractors with questions about the wage rates or classifieations included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not recciving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Sireet, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEYALL. PATRICK As defermined by the Director under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £, ROWE
Lt Govemor Diststor
Awarding Authority: City of Newton
Ceontract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary, School Roof Replacement Works
Job Location: 191 Dedham Street .
Classification Effective Date  Base Wage Health =~ Pension f}ﬁﬂ:‘tﬁ:ﬁ:ﬁ Total Rate

Apprentice - ELECTRICIAN - Local 103

Effective Date - 03/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 40 $16.95 $13.00 7.81 $0.00 $37.76
2 40 $16.95 $13.00 7.81 $0.00 $37.76
3 45 $19.67 $13.00 10.26 $0.00 $42.33
4 45 $19.07 $13.00 10.26 $0.06 $42.33
5 50 $21.19 $13.00 10.59 $0.00 $44.78
6 55 $23.30 $13.00 10.92 $0.00 $47.22
7 60 $25.42 $13.00 11.24 $0.00 $49.66
8 65 $27.54 $13.00 11.58 $0.00 $52.12
9 70 $29.66 $13.00 11.90 $0.00 $54.56
10 75 $31.78 $13.00 12.23 $0.00 $57.01

Effective Date - 09/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.22 $13.00 7.82 $0.00 $38.04
2 40 $17.22 $13.00 7.82 $0.00 $38.04
3 45 $19.37 $13.00 10.27 $0.00 $42.64
4 45 $19.37 $13.00 10.27 $0.00 $42.64
5 50 $21.53 $13.00 10.60 $06.00 $45.13
6 55 $23.68 $13.00 10.93 - $0.00 $47.61
7 60 $25.83 $13.00 1125 $0.00 $50.08
8 65 $27.98 $13.00 1159 $6.00 $52.57
9 70 $30.14 $13.00 1191 $0.00 $55.05
i0 75 $32.29 $13.00 12.25 $0.00 $57.54

TFhis wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projccts is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012

‘Wage Request Number:

20120413-004

Page 12 of 54

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School

Page 60 of 157




THE COMMONWEALTH OF MASSACHUSETTS
ol %, EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
I DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the previsions of the JOANNEF, GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER . ROWE
Awarding Authority: City of Newton
Contract Number: 12-69 . City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location; 191 Dedham Street
Classification Effective Date~ Base Wage Health  Pension Supplemtental (a1 pate
Unemployment
|Notcs: : I
| App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/30 l

ELEVATOR CONSTRUCTOR 01/01/2012  $5245  $878  $6.96 0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental
Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $26.23 $8.78 0.00 $0.00 $35.01
2 55 $28.85 $8.78 6.96 $0.00 $44.59
3 65 $34.09 $8.78 6.96 $0.00 $49.83
4 70 $36.72 $8.78 6.96 $0.00 $52.46
5 80 $41.96 $8.78 6,96 $0.00 $57.70
Nowess T T =TT “I

| Steps 1-2 are 6 mos.; Steps 3-5 are | year

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59  $8.78 $6.96 0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

FENCE & GUARD RAIL ERECTOR 12/61/2011 $32.05  §7.10  $1245 0.00 $51.60
LABORERS - ZONE ]

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L, ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates™ listed above, on public works projects is a violation of M.G.L. ch,
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recciving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012 Wage Request Number: 20120413-004 ' Page 13 of 54
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEFE, GOLDSTEIN
TIMOTHY P. MURRAY. Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £, ROWE
Lt Govemor Directer
Awarding Auathority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health  Pension  OUPPIMmental pyro)poge
Unemploynent
FIELD ENG.INST.PERSON-BLDG,SITEHVY/HWY 11/01/2011  $3748  $1000  $12.20 0.0¢ $59.69
OPERATING ENGINEERS LOCAL 4
05/01/2012 $37.90 $10.00  $i12.40 0.00 $60.30
11/61/2012 $38.51 $10.00  $i2.40 0.00 $60.91
© 05/61/2013 $39.12 $10.00 31240 0.00 $61.52
11/01/2013 $39.88 $10.00  $1240 0.00 $62.28
05/01/2014 $40.65 $10.00 $12.40 0.00 $63.05
FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2011 $38.88 $10.00  $12.20 0.00 $61.08
OPERATING ENGINEERS LOCAL +
05/01/2012 $39.29 $10.00  $12.40 0.00 $61.69
140172012 $39.91 $10.00  $12.40 0.00 $62.31
05/01/2013 $40.53 $10.00 $12.40 0.00 $62.93
11/01/2013 $41.30 $10.90 $12.40 0.00 $63.70
05/01/2014 $42.07 $10.00 $12.40 0.00 364.47
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/012011  $2051  $10.00  $12.20 0.00 843,11
OPERATING ENGINEERS LOCAL 4
05/01/2012 $21.07 $16.00  $1240 0.00 $43.47
11/01/2012 $21.43 $10.00 $12.40 0.09 $43.83
05/01/2013 $21.79 $10.00 $12.40 0.00 $44.19
11/01/2013 $22.25 $10,00 $12.40 0.00 $44.65
05/01/2014 $22,70 $10.00  $12.40 0.00 $45.10
FIRE ALARM INSTALLER 03/01/2012  $4237  $13.00  $13.87 0.00 $69.24
ELECTRICIANS LOCAL 103
09/61/2012 $43.05 $13.00 $13.89 4.00 $69.94
03/01/2013 $43.77 $13.00 $13.91 0.00 $70.68
09/01/2013 $44.45 $13.00 $13.93 0.00 $71.38
03/01/2014 $45.17 $13.00  $13.95 0.00 ‘§72.12
09/01/2014 $45.84 $13.00  $13.97 0.00 $72.81
03/01/2015 $46.55 $13.00 $14.00 0.00 $73.55
09/01/2015 $47.51 $13.00  $14.03 0.00 $74.54
03/01/2016 $48.47 $13.00  $14.05 0.00 $75.52

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see, 27, Failture of the

employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.

149, sec. 27. Contractors with questions about the wage rates or elassifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorncy General, 100 Cambridge Street, Boston, MA 02108; Tek:

Issue Date:  04/13/2012
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& THE COMMONWEALTH OF MASSACHUSETTS
ah ) EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
/ DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

PEVALI. PATRICK As determined by the Director under the provisions of the JOANNE F, GOLDSTEIN

TMOTHYP. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H
1 Goy

vemor

HEATHER E.ROWE
Dirsctor

Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifieation Effective Date  DBase Wage Health  Pension fj"ppm,m:_tjlu " Totak Rate
FIRE ALARM REPAIR / MAINTENANCE 03/01/2012 $3178  $13.00  $12.23 0.00 $57.01
LoC 103 / COMMISSIONINGELECTRICIANS. . 09012012 $3229  $1300  $12.25 000 $57.54
93/01/2013 $32.83  $13.00 $12.26 0.00 $58.09
09/01/2013 $3334  $13.00  $12.28 0.00 $58.62
03/01/2014 $33.88  $13.00 $1230 0.00 $59.18
09/01/2014 $3438  $13.00  $23i 0.00 $59.69
03/01/2015 $3491  $13.00 $1233 0.00 $60.24
09/01/2015 $3563  $13.00 $1235 0.00 $60.98
03/01/2016 $36.35  $13.00  $12.37 0.00 $61.72
FIREMAN (ASST, ENGINEER) 12/01/2011 $33.23 $10.00  $12.40 0.00 $55.63
OPERATING ENGINEEKS LOCHL 4 06/01/2012 $33.70  $10.00  $1240 0.00 $56.10
12/01/2012 $3423  $10.00  $1240 0.00 $56.63
06/01/2013 $34.88  $10.00 $1240 0.00 $57.28
12/01/2013 $35.54 81000 $1240 0.00 $57.94
FLAGGER & SIGNALER 12/012011  $2050  §7.10  $1245 0.00 $40.05
LABORERS - ZONE I
FLOORCOVERER 03/01/2012 $3720  $9.80  S$i6.61 0.00 $63.61

FLOORCOVERERS LOCAL 2168 ZONE 1

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sce. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L, ch.
149, sec. 27. Contractors with questions about the wage rates or classifications ineluded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass,gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Director under the provisions of the JOARNEF GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

mIOTgLI‘{i‘}::e,hﬂ[.}rIRRAY PHEAT}IDE&&' ROWE
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifieation Effective Date  Base Wage Health  Penslon Z:I;::l';i:tlm Total Rate
Apprentice - FLOORCOVERER - Local 2168 Zone I
Effective Date - 03/01/2012 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.60 $9.80 1.79 $0.00 $30.19
2 55 ' $20.46 $9.80 179 $0.00 $32.03
3 60 $22.32 $9.80 11.24 $0.00 $43.36
4 65 $24.18 59.80 1124 $0.00 $45.22
5 70 $26.04 $9.80 13.03 $0.00 $48.87
6 75 $27.90 $9.80 13.03 $0.00 $50.73
7 80 $29.76 $9.80 14.82 $0.00 $5§.38
8 85 $31.62 $9.80 14,82 $0.00 $56.24
Notess T T T T T T "“l
| Steps are 750 hrs. |
o o e e
Apprentice to Journcyworker Ratio:1:1
FORK LIFT/CHERRY PICKER 12/012011  $39.52  $1000  $12.40 0.00 $61.92
OPEILHING ENGINERRS LOCAL 1 06/01/2012  $40.00  $10.00  $12.40 0.00 $62.49
12/01/2012 $40.71 $10.00  $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00  $1240 0.00 $63.89
12/01/2013 $42.,27 $10.00  $1240 0.00 $64.67
GENERATOR/LIGHTING PLANT/HEATERS 12/01/2011  $27.95 51000  $1240 0.06 $50.35
OPERATING ENGINFERS LOCAL 1 06/01/2012 $28.34 $10.00 $12.40 0.00 $50.74
12/01/2012 $28.79 $10.00 $12.40 0.00 $51.19
06/01/2013 $29.34 $10.00 $12.40 0.00 $58.74
12/01/2013 $29.89 $10.00  $i2.40 0.00 $52.29

This wage schedule must be posied by the contracfor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27, Contractors with questions about the wage rates or classifications ineluded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Strect, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Coverzor

TIMOTHY P. MURRAY
Lt Govervor

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the . JOANNEF. GOLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Director

City of Newton
12-69
Countryside Elementary School Roof Replacement Works

City/Town: NEWTON

191 Dedham Street

: Supplentental
Effective Date  Base Wage  Health Pension ep Total Rate
Une¢mployment

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR

SYSTEMS)

GLAZIERS LOCAL 35 (ZONE 2}

01/01/2012 $33.51 $7.80 $14.60 0.00 $55.91
07/01/2012 $34.51 $7.80 $14.60 0.00 $56.91
01/01/2013 $35.51 $7.80 $14.60 0.00 $57.91

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public werks projects is a violation of M.G.L. ch.
149, see, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 65 of 157




THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Governor Direstor
Awarding Authority: City of Newton
Contract Number; 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifieation Effective Date  Base Wage Health  Pension 2:.2:::5::2% Total Rate

Apprentice - . GLAZIER - Local 35 Zone 2

Effective Date - 01/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.76 $7.80 0.00 $6.00 $24.56
2 55 $18.43 $7.80 325 $0.00 $29.48
3 60 $20.11 $7.80 3.54 $0.00 $3145
4 65 $21.78 $7.80 3.84 $0.00 $33.42
3 70 $23.46 $7.80 12.83 $0.00 $44.09
6 75 $25.13 $7.80 13.13 $0.00 $46.06
7 30 $26.81 $7.80 1342 $0.00 $48.03
8 90 $30.16 $7.80 14.01 $0.00 . $51.97
Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
i 50 $17.26 $7.80 0.00 $0.00 $25.06
2 55 $18.98 $7.80 325 $0.00 $30.03
3 60 $20.71 $7.80 3.54 $0.00 $32.05
4 65 $22.43 $7.80 3.84 $0.00 $34.07
5 70 $24.16 $7.80 12.83 $0.00 $44.79
6 75 $25.88 $7.80 13.13 $0.00 $46.81
7 80 $27.61 57.80 13.42 © 50,00 54883
8 90 $31.06 $7.80 14.01 $0.00 $52.87

[Notes T 7

Steps are 750 hrs.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Sereet, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govemor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
"Job Location: 191 Dedham Street
Classification Effective Date  DBase Wage Health  Pension 3“pplem°"ml Total Rate
ployment
HOISTING ENGINEER/CRANES/GRADALLS 12/01/2011  $3952  $10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL +
06/01/2012 $40.09 $10.00  $12.40 0.00 $62,49
12/01/2012 $40.71 $10.00  $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00 $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00 $12.40 0.00 $64.67

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projeets is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNET, GOLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Seetions 26 to 27H HEATHER E. ROWE
Lt Govomor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Strect
Classification Effective Date Base Wage Health Pension fj‘::[l: 2‘[‘:}?:::“ Fotal Rate
Apprentice - HOIST/PORT. ENG.- Local 4
Effective Date - [2/01/2011 Supplemental
Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 55 $21.74 $10.00 0.00 $0.00 $31.74
2 60 $23.71 $10.00 12,40 $0.00 $46.11
3 65 $25.69 $10.00 12.40 $0.00 $48.09
4 70 $27.66 $10.00 12.40 $0.00 $50.06
3 75 $29.64 $10.00 12.40 $0.00 $52.04
6 80 $31.62 $10.00 12.40 $0.00 $54.02
7 85 $33.59 $10.00 12.46 $0.00 $55.99
8 90 $35.57 $10.00 12.40 $0.00 $57.97
Effcctive Date - 06/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 , 32205 $10.00 0.00 $0.00 $32.05
2. 60 $24.05 - $10.00 12,40 $0.00 $46.45
3 65 $26.06 $10.00 12.40 $0.00 $48.46
4 70 $28.06 $10.00 12.40 $0.00 $50.46
5 75 $30.07 $10.00 12.40 $0.00 $52.47
6 80 $32.07 $10.00 12.40 $0.00 $54.47
7 85 $34.08 $10.00 12.40 $0.00 $56.48
8 90 $36.08 $10.00 12.40 $0.00 $58.48
Notess N
]

Apprentice to Journcyworker Ratio:1:6

This wage schedule must be posted by the contractor af the work site in accordance with M.G.L. ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "fotal rates” listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issuc Date:  04/13/2012 ‘Wage Request Number:
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DEVAL L. PATRICK
Govemor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Secruiary

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govermor Director
Awarding Authority: City of Newton R
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Basc Wage Health  Pension Sugplemental Total Rate
Unemployment
HVAC (DUCTWORK) 02/01/2012 $40.79 $9.82 $17.34 2.04 $69.99
SHEETMETAL WORKERS LOCAL 17 - A . .
08/01/2012 $42.04 $9.82 $17.34 2.08 $71.28
02/01/2013 $43.29 $9.82 $17.34 2.11 $72.56
HVAC (ELECTRICAL CONTROLS) 03/01/2012 $42.37 $13.00  $13.87 0.00 $69.24
ELECTRICIANS LOCAL 103
09/01/2012 $43.05 $13.00  $13.89 0.00 $69.94
03/01/2013 $43.77 © $13.00  $13.91 0.00 $70.68
09/01/2013 $44.45  $13.00 $13.93 0.00 $71.38
03/01/2014 $45.17  $13.00  $13.95 0.00 $72.12
09/01/2014 $45.84  $13.00  $13.97 0.00 $72.81
03/01/2015 $46.55  $13.00  $14.00 0.00 $73.55
09/01/2015 $47.51 $13.00  $14.03 0.00 $74.54
03/01/2016 $48.47  $13.00 $14.05 .00 $75.52
HVAC{TESTING AND BALANCING - AIR) 02/01/2012 $40.79  $9.82 $17.34 2.04 $69.99
SHEETMETAL WORKERSLOCAL 17 - A
08/01/2012 $42.04  $9.82 $17.34 2.08 $71.28
02/01/2013 $4329  $9.82 $17.34 2.11 $72.56
HVAC (TESTING AND BALANCING -WATER) 03/01/2012 $46.84  $8.75 $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
- 09/01/2012 $48.00  $8.75 $14.39 0.00 $71.23
03/01/2013 $49.34  $875 $14.39 0.00 $72.48
HVAC MECHANIC 03/01/2012 $46.84  $875 $14.39 0.00 $69.98
PIPERITTERS LOCAL 537
09/01/2012 $48.09  $875 $14.39 0.00 $71.23
03/01/2013 $49.34  $8.75 $14.39 0.00 $72.48
RYDRAULIC DRILLS 12/01/2011 $3255  $7.10  $1245 0.00 $52.10
LABORERS - ZONE 1
INSULATOR (PIPES & TANKS) 09/01/2011 $40.66  $1040 $11.20 0.00 $62.26
ASBESTOS WORKERS LOCAL 6 {BOSTON)
09/01/2012 $42.06  $1040  $11.20 0.00 $63.66
09/01/2013 $43.66  $1040  $11.20 0.00 $65.26
09/0172014 $45.66  $10.40  $11.20 0.00 $67.26

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L, ch, 149, sec, 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedufe have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recciving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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DEVALL. PATRICK

vemor

TIMOTHY P. MURRAY
Lt Govemor

Awarding Authority:

Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Director

City of Newton
12-69 City/Town: NEWTON
Countryside Elementary School Roof Replacement Works

191 Dedham Street
Suppiemental

Classification Effective Date Basc Wage Health  Pension Total Rate
Unemployment
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2011 Supplemental _
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.33 $10.40 830 $0.00 $39.03
2 60 $24.40 $10.40 8.88 $0.00 $43.68
3 70 $28.46 $10.40 9.46 $0.00 $48.32
4 80 $32.53 $10.40 10.04 $0.00 $52.97
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemptoyment Total Rate
1 50 $21.03 $10.40 8.30 $0.00 $39.73
2 60 $25.24 $10.40 8.88 $0.00 _$4a.52
3 70 $29.44 $10.40 9.46 $0.00 $49.30
4 80 $33.65 $10.40 10.04 - $0.00 $54.09
Notes: . - ””l
I Steps are | year |
R e w—— — p— — — — — it Mt S — T T— ot ey ey, e, et it i St Wt r— WY STIOETTS e
Apprentice to Journeyworker Ratio:1:4
IRONWORKER/WELDER 040212012 $37.99  $7.70 31835 0.00 $64.04
TRONWORKERS LOCAL 7
09/16/2012 $38.99 $7.70 $18.35 0.00 $65.04
03/16/2013 $40.24 $7.70 $18.35 0.00 $66.29
This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which ave the "total rates' listed above, on public works projects is a violation of ML.G.L. ch,
149, see. 27. Centractors with questions abouwt the wage rates or classifications ineluded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at §617-626-6952. Employees not receiving such rates should veport the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Govemor

TIMOTHY P. MURRAY
1t Governor

Awarding Authority:
Contract Number:

Description of Work:

. THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Scctions 26 to 27H

City of Newton
12-69 City/Town: NEWTON
Countiryside Elementary School Roof Replacement Works

JOANNE F. GOLDSTEIN
Sesretany

HEATHER E. ROWE
Director

Job Location: 191 Dedham Street
Classification Effective Date  Base Wage  Health Pension iizﬁi;‘;;i‘:;::ﬂ Total Rate

Apprentice - IRONWORKER - Local 7 Boston

Effective Date - 04/02/2012 Supptemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 60 $22.79 $7.70 18.35 $0.00 348.84
2 70 $26.59 $7.70 18.35 $0.00 $52.64
3 75 $28.49 $7.70 18.35 $0.00 $54.,54
4 80 $30.39 $7.70 8.35 $0.00 $56.44
5 85 $32.29 $7.70 18.35 $0.00 $58.34
6 90 $34.19 $7.70 18.35 $0.00° $60.24

Effective Date - 09/16/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
! 60 $23.39 $7.70 18.35 $0.00 $49.44
2 70 $27.29 $7.70 18.35 $0.00 $53.34
30 $29.24 $7.70 1835 $0.00 $55.29
4 80 $31.19 $7.70 18.35 $0.00 $57.24
5 85 $33.14 $7.70 18.35 $0.00 $59.19
6 S0 $35.09 $7.70 18.35 $0.00 $61.14

|N0tes:

** Siructural 1:6; Ornamental 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2011 $3205  $7.10  $1245 0.00 $51.60
LABORERS - ZONE 1
LABORER 12/01/2011 $3180  $7.10  S$1245 0.00 $51.35

LABORERS - ZONE }

This wage schedule must be posted by the contraetor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a vielation of M.G.L. ch.
149, see., 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass,gov/dols or at 617-626-6952. Employ¢es not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Divector under the provisions of the JOANNET. GOLDSTEIN
TIMOTEY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER E. ROWE
T E Governor - Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health Pension  Supplemental Total Rate
Unemployment
Apprentice - LABORER - Zone 1
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 60 $19.08 $7.10 12.45 $0.00 $38.63
2 70 $22.26 $7.10 12.45 $0.00 $41.81
3 80 $25.44 $7.10 1245 $0.00 $44.99
4 90 $28.62 $7.10 12.45 $0.00 $48.17
____________________________ —
lNotes: i
I_____.____._...______.___.q_.__...__.—______—__—_—___—_!
Apprentice to Journeyworker Ratio:1:5
LABORER; CARPENTER TENDER 12/01/2011  $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE 1
LABORER: CEMENT FINISHER TENDER 12/01/2011  $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE 1
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2611 $31.80 $7.10 $12.45 0.00 $51.35
LABORERS - ZONE 1
LABORER: MASON TENDER 12/01/2011  $32.05  $7.10  $12.45 0.00 $51.60
LABORERS - ZONE 1
LABORER: MULTI-TRADE TENDER 12/01/2011  $3L80 3710 81245 0.00 $51.35
LABORERS - ZONE 1
LABORER: TREE REMOVER 12/01/2011 $31.80  $7.10 31245 0.00 $51.35
LABORERS - ZONE 1
This classification applies to the wholesale removal
of standing trees including all i imming of branches and limbs, and applies to the removal of branches at locations not on or around utility tines,
LASER BEAM OPERATOR 12/012011  $3205  §7.10  $1245 0.00 $51.60
LABORERS - ZONE |
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L, ch. 149, sec. 27. Failure of the
employer to pay " prevailing wage rates,” which are the "total rates" listed above, on publie works projeets is a violation of M.G.L. ch.
149, sec. 27, Contractors with quesfions about the wage rafes or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Entployees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  04/13/2012 Wage Request Number: 20120413-004 Page 24 of 54
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govemor Drirestor
Awarding Authority: City of Newton
Contract Number: 12-69 : City/Town; NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date - Basc Wage Health Pension Supplemental Tatal Rate
Unemployment
MARBLE & TILE FINISHERS 03/01/2012  $3552  $10.18  $16.04 0.00 $61.74
BRICKIAYERS LOCAL 3 - MARBLE & TILE
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 03/01/2012 Supplementai
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.76 $10.18 16.04 $0.00 $43.98
2 60 $21.31 $10.18 16.04 $0.00 $47.53
3 70 $24.86 $10.18 16.04 $0.00 $51.08
4 80 $28.42 $10,18 16.04 $0.00 $54.64
5 90 $31.97 $10.18 16.04 $0.00 . $58.19
____________________________ —
Notes: I

l Steps are 800 hrs,

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 03/01/2012 $46.60 $10.18  $17.25 0.00 $74.03
BRICKLAYERS LOCAL 3 - MARBLE & TILE

This wage schedule must be pasted by the contractor at the worlc site in accordance with MLG.L. ch, 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
abligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Laber Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
" DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEE. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Goverar Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Lacation: 191 Dedham Street
Classifieation Effective Date Base Wage Health  Pension Supplemeatal Total Rate
Unemployment
Apprentice -  MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date -  03/01/2012 ‘ Supplemental
Step  percent Apprentice Base Wage Heaith Pension  Unemployment Totat Rate
1 50 $23.30 $10.18 1725 $0.00 $50.73
2 60 $27.96 $10.18 17.25 $0.00 $55.39
3 70 $32.62 $10.18 17.25 $0.00 $60.05
4 80 $37.28 $10.18 17.25 $0.00 $64.71
5 90 $41.94 $10.18 17.25 $0.00 $69.37
[Notess T T T T T T T T T T T T T T T _i
l_.__._..__...._.,______.._.__._.____.____,.m___.___._._._.._—__!
Apprentice to Journeyworker Ratio:1:3
MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/91/2011 $39.16 $10.00 $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10,00  $12.40 0.00 $62.12
12/61/2012 $40.34 $10.00  $12.40 0.00 $62.74
06/01/2613 $41.11 $10.00  $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00 $12.40 0.00 $64.29
MECHANICS MAINTENANCE £2/01/2011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00  $12.40 0.00 $62.12
12/01/2012 $40.34 $10.00  $12.40 0.00 $62.74
06/01/2013 4111 $10.00 $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00 $12.40 0.00 $64.29
MILLWRIGHT (Zone 1} 04/01/2011  $33.57  $8.67  $1561 0.00 $57.85

MILLWRIGHTS LOCAL 112! - Zone }

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L, ch.
149, see. 27. Contractors with questions about the wage rates or elassifications included on the wage schedule have an affirmative
obligation {0 inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS -
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY,P. MURRAY HEATHERE ROWE
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Reof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension ?;::E:;‘;:;::ln ‘ Tetal Rate
Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date - 04/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $16.79 $8.67 11.64 $0.00 $37.10
2 55 $18.46 $8.67 11.64 $0.00 $38.77
3 60 $20.14 $8.67 13.23 $0.00 $42.04
4 65 $21.82 $8.67 13.23 $0.00 343.72
5 70 $23.50 $8.67 14.02 $0.00 $46.19
6 75 $25.18 $8.67 14.02 $0.00 $47.87
7 80 $26.86 $8.67 14.82 $0.00 $50.35
8 85 $28.53 $8.67 14.82 $0.00 $52.02
Nowss T T T T T T T T T ““i
| |
'Xplmnﬁe E)—Jo—ﬁ;navm‘_ke;{ali—ml:_S ———————————————————
MORTAR MIXER 120172011 $3205  $7.10  $1245 0.00 $51.60
LABORERS - ZONE 1
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2011 $21.28 $10.00 $12.40 0.06 $43.68
OPEIRATING ENGINEERS LOCAL 1 06/01/2012 $21.56 $1 0;00 $12.40 0.00 $43.96
12/01/2012 $21.90 $10.00  $12.40 0.00 $44.30
06/01/2013 $22.32 $1000  $12.40 0.00 $44.72
12/01/2013 $22.74 $10.00  $12.40 0.00 $45.14

This wage schedule must be posted by the contractor at the work site in aceordance with M.G.L. ch. 149, scc. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projeets is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or efassifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEE COLDSTERN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Goversor - Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Werk; Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Dase Wage Health  Penston Supplemental Total Rate
Unemployment
OILER (TRUCK CRANES, GRADALLS) 12/01/2011 $24.51 $10.00 $12.40 0.00 $46.91
OPERATING ENGINEERS LOCAL 4
06/01/2012 $24.85 $10.00  $12.40 0.00 $47.25
12/01/2012 $25.24 $1000  $12.40 0.00 $47.64
06/01/2013 $25.72 $10.00  $12.40 .00 $48.12
12/01/2013 $26.21 $10.00  $12.40 0.00 $48.61
OTHER POWER DRIVEN EQUIPMENT - CLASS I 12/01/2011 $39.16  $1000  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00  $12.40 0.00 $62.12
12/01/2012 $40.34 $1000 %1240 0.00 362,74
06/01/2013 $41.11 $10.00 31240 0.00 $63.51
12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29
PAINTER (BRIDGES/TANKS) 01/01/2012  $44.01  $7.80  $14.60 0.00 $66.41
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $45.01 $7.80 $14.60 0.00 $67.41
01/01/2013 $46.01 $7.80 $14.60 0.00 $68.41

This wage sechedule must be posted by the contractor at the work site in accordance with M.G.L, ¢h, 149, sec. 27, Faiture of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNET. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY, P. MURRAY HEATHER E. ROWE
Lt Goveror Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street .
Classification Effective Date  Basc Wage Health  Pension Supplemental Total Rate

Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2012

Supplemental
Step  perceat Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $22.01 $7.80 0.00 $0.00 $29.81
2 55 ‘ $24.21 $7.30 3.25 $0.00 - $35.26
3 60 $26.41 $7.80 3.54 $0.00 $37.75
4 65 $28.61 $7.80 3.84 $0.00 $40.25
5 70 $30.81 $7.80 12.83 $0.00 $51.44
6 75 $33.01 $7.80 13.13 $0.00 $53.94
7 80 $35.21 $7.80 13.42 $0.00 $56.43
8 90 $39.61 $7.80 14.01 $0.00 " $61.42

Effective Date -  07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemptoyment Total Rate
1 50 $22.51 $7.80 0.00 $0.00 $30.31
2 55 $24.76 $7.80 3.25 $0.00 $35.81
3 60 : $27.01 $7.80 3.54 $0.00 $38.35
4 65 $29.26 $7.80 3.84 $0.00 $40.90
3 70 $31.51 $7.80 12.83 $0.00 $52.14
6 75 $33.76 $7.80 13.13 $0.00 $54.69
7 80 $36.01 $7.80 13.42 $0.00 $57.23
8 90 $40.51 $7.80 14.01 $0.00 $62.32

pows T T T T T T 7

| Steps are 750 hrs.

Applentwc to Journeyworker Ratio:1:1

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation fo inquire with DLS at www. mass.gov/dals or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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L3N
- t% (‘
DEVAL L. PATRICK
Governor

TIMOTHY P. MURRAY
Lt Governor

Awarding Authority:
Contract Number:
Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Divector under the provisions of thc JOANNEF, GOLDSTER
Massachusetts General Laws, Chapter 149, Seetions 26 to 27H - HEATHER E, ROWE
Direstor

City of Newton
12-69 City/Town: NEWTON

Countryside Elementary School Roof Replacement Works

191 Dedham Street
Supplemental

Classification Effective Date  Base Wage Health  Pension ; ’ Total Rate
ploymen
PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2012  $34.91  $7.80  $14.60 0.00 $57.31
* I£ 30% or more of surfaces to be painted are new construction,
. ’ , . 14.60 \ §

NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2 0710172012 $_35 o $7.80 $14 0.00 §58.31
01/01/2013 $36.91 $7.80 $14.60 0.00 $59.31

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the

employer to pay "prevailing wage rates,”" which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.

149, see, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative

obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recciving such rates should report the

vielation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
Lt Governor Direstor
Awarding Authority: City of Newion
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health  Pension ;‘;‘:ﬂ:’;;;‘:“;n . Tot Rate
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandbiast - New
Effective Date -  01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.46 $7.80 0,00 $0.00 $25.26
2 55 $19.20 $7.80 3.25 $0.00 $30.25
3 60 $20.95 $7.80 3.54 $0.00 $32.29
4 63 $22.69 $7.80 3.84 $0.00 $34.33
5 70 2444 $7.80 12.83 $0.00 $45.07
6 75 $26.18 $7.80 1313 $0.00 $47.11
7 80 $27.93 $7.80 13.42 $0.00 $49.15
8 90 $31.42 $7.80 14.01 $0.00 $53.23
Effective Date - 07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.96 $7.80 0.00 $0.00 $25.76
2 55 $19.75 $7.80 3.25 $0.00 $30.80
3 60 $21.55 $7.80 3.54 $0.00 $32.89
4 65 $23.34 $7.80 3.84 $0.00 $34.98
5 70 $25.14 $7.80 12.83 $0.06 $45.77
6 75 $26.93 $7.80 13.13 $0.00 $47.86
7 30 $28.73 $7.80 13.42 $0.00 $49.95
3 90 $32.32 $7.80 14.01 $0.00 $54.13

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Failure of the

employer to pay "prevailing wage rates,” which arc the "total rates"” listed above, on public works projects is a violation of M.G.L. ch.

149, sce. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquirc with DLS at www.mass.gov/dols or at 617-626-6952, Employces not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Strect, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS

EAY
% I EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
U DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEYALL PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Gaversor Direcior
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Basc Wage Health Pension ISYupp!el‘nenlal . Total Rate
ployment
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2012  $3297  $7.80  $14.60 0.00 $35.37
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $33.97 $7.80 $14.60 0.00 $56.37
01/01/2013 $34.97 $7.80 $14.60 0.00 $57.37

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public works projects is a violation of M.G.L, ¢ch.
149, see, 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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Wage Request Number: 20120413-004 Page 32 of 54

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
Page 80 of 157




Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E, ROWE
Lt Govereor Ditsstor
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifieation Effective Date Base Wage Health  Pension i‘:ﬁﬂ;‘;{lﬁ:‘g . Total Rate
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date - 01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.49 $7.80 0.00 $0.00 $24.29
2 35 $18.13 $7.80 325 $0.00 $29.18
3 60 $19.78 $7.80 3.54 $0.00 $3L12
4 65 $21.43 ‘ $7.80 3.84 $0.00 $33.07
5 70 $23.08 $7.80 12.83 $0.00 $43.71
6 75 $24.73 $7.80 13.13 $0.00 $45.66
7 30 $2638 $7.80 13.42 $0.00 $47.60
3 90 $29.67 $7.80 14.01 $0.00 $51.48
Effective Date -  07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension - Unemployment Total Rate
i 50 $16.99 $7.80 0.00 $0.06 $24.79
2 53 $18.68 $7.80 3.25 $0.00 $29.73
3 60 $20.38 $7.80 3.54 $0.00 $31.72
4 65 : $22.08 $7.80 3.84 $0.00 $33.72
5 70 $23.78 $7.80 12.83 $0.00 $44.41
6 75 $25.48 $7.80 13.13 $0.00 $46.41
7 80 . $27.18 $7.80 13.42 $0.00 $48.40
8 90 ' $30.57 $7.80 14.0t $0.00 $52.38

This wage sehedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
empleyer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch,
149, see. 27. Contractors with questions ahout the wage rates or classifications included on the wage seliedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH GF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS ;

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEE, GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Governos Director
Awarding Authority: City of Newton
Confraet Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  BaseWage lealth  Pension  SuPBlemental — poey page
Unemployment
PAINTER (TRAFFIC MARKINGS) 12/01/2011 $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE T
PAINTER / TAPER (BRUSH, NEW) * 010172012 $33.51 $7.80 $14.60 0.00 $55.91
* 1f30%.0r more of surfaces to be painted are new coxj;struction, 070172012 $34.51 $7.80 $14.60 0.00 $56.91
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2
01/01/2013 $35.51 $7.80 $14.60 0.00 $57.91

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see. 27. Failure of the
employer to pay "'prevailing wage rates,” which arce the "total rates" listed above, on public works projects is a violation of M.G.L. ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNET. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govemor Dirgstor
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effcctive Date  RaseWege Iealth  Pension  SPPIEMCRtal — por) Rage

Unemployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 01/01/2012

Supplemental
Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 ’ $16.76 $7.80 0.00 $0.00 $24.56
2 55 $18.43 $7.80 3.25 $0.00 $29.48
3 60 $20.11 $7.80 3.54 $0.00 $31.45
4 65 $21.78 $7.80 3.84 $0.00 $33.42
5 70 ' $23.46 $7.80 12.83 $0.00 $44.09
6 75 $25.13 $7.80 13.13 $0.00 $46.06
7 80 ) $26.81 $7.80 13.42 T $0.00 $48.03
8 90 $30.16 $7.80 14,01 $0.00 $51.97
Effcctive Date - 07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $17.26 $7.80 0.00 $0.60 $25.06
2 55 $18.98 $7.80 325 $0.00 $30.03
3 60 $20.71 $7.80 3.54 ~ $0.00 $32.05
4 65 $22.43 $7.80 3.84 $0.00 $34.07
5 70 $24.16 $7.80 12.83 $0.00 $44.79
6 75 $25.88 $7.80 13.13 $0.00 $46.81
7 30 $27.61 $7.80 13.42 $0.00 $48.83
8 90 $31.06 $7.80 14.01 30.00 $52.87
Mowst T T T T T T T _1|
| ' Steps are 750 hrs. l
e
Apprentice to Journeyworker Ratio:1:1
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projeets is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

PEVALL PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
IMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Governor Director
Awarding Authority: City of Newion
Contraet Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health Pension %upplellnental _ Total Rate
. ymen ¢
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2012  $31.57  $7.80  $14.60 0.00 $53.97
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $32.57 $7.80 $14.60 0.00 $54,97
01/01/2013 $33.57 $7.80 $14.60 0.00 $55.97
This wage schedule must be posted by the contractor at the work site in aceordance with MLG.L. ch. 149, see. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public werks projects is a violation of M.G.L. ch.
149, sec. 27. Contraetors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should repert the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determincd by the Divector under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 te 27H HEATHER E ROWE

" L Govomor Direstor

Awarding Authority: City of Newton )

Contract Number: 12-69 City/Town: NEWTON

Deseription of Work: Ceuntryside Elementary School Roef Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health  Peasion Supplemental Total Rate

Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Effective Date - 01/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $15.79 $7.80 0.00 - $0.00 $23.59
2 55 $17.36 $7.80 . 3.25 $0.00 $28.41
3 60 $18.94 $7.80 3.54 $0.00 $30.28
4 65 $20.52 $7.80 3.84 $0.00 $32.16
5 70 $22.10 $7.80 12.83 $0.00 $42.73
6 75 $23.68 $7.80 13.13 $0.00 $44.61
7 80 $25.26 $7.80 13.42 $0.00 $46.48
8 96 - $28.41 $7.80 14,01 $0.00 $50.22
Effective Date - 07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.29 $7.80 0.00 $0.00 324.09
2 55 $17.91 $7.80 3.25 $0.00 $28.96
3 60 $19.54 $7.80 3.54 $0.00 $30.88
4 65 $21.17 $7.80 3.84 $0.00 $32.81
5 70 $22.80 $7.80 12.83 $0.00 $43.43
6 75 $24.43 $7.80 13.13 $0.00 $45.36
7 80 $26.06 $7.80 13.42 30.00 $47.28
3 90 $29.31 $7.80 14.01 $0.00 $51.12
— e e e e e o e e o s e e —
INotes: |
’ Steps are 750 hrs. |
L — — — — — — — — — — ——— — — W} et et it it s oy |t it aiiin e e
Apprentice to Journeyworker Ratio:1:1
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay “prevailing wage rates,”" which are the "total rates" listed above, on public works prejects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
vielation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director under the provisions of the JOANNET. COLBSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHFR E. ROWE
Lt Governor Pirector
Awarding Authority: City of Newton )
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Strect
Classification Effective Date  Dase Wage Health Pension  Supplemental Total Rate
Unemploynent
PANEL & PICKUP TRUCKS DRIVER 12/01/2011  $30.78  $8.56  $7.27 0.00 $46.61
TEAMSTERS JOINT COUNCIL NO, 10 ZONE A
06/01/2012 $31.08 $8.56 $7.27 0.00 $46.91
08/01/2012 $31.08 $8.91 $7.27 0.00 $47.26
12/01/2012 $31.38 $8.91 $8.00 . 0.00 $48.29
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2011 $38.30 $9.80 $17.12 0,06 $65.22
DECK)
PILE DRIVER FOCAL 56 (ZONE 1)
PILE DRIVER 08/01/2011  $3830  $9.80  $17.12 0.00 $65.22
PILE DRIVER LOCAL 56 (ZONE 1)
Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date - 08/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.98 $8.08 17.12 $0.00 $48.18
2 65 $24.90 $8.08 17.12 $0.00 $50.10
3 70 $26.81 $8.08 17.12 $0.00 $52.01
4 75 $28.73 $8.08 17.12 $0.00 $53.93
5 80 $30,64 $8.08 17.12 $0.00 $55.84
6 85 $32.56 $8.08 17.12 $0.00 $57.76
7 90 $34.47 $8.08 17.12 $0.00 $59.67
8 95 $36.39 $8.08 17.12 $0.00 $61.59
Notess 7
]
Apprentice to Journeyworker Ratio:1:3
PIPEFITTER & STEAMFITTER 03/01/2012  $46.84  $8.75  $14.39 0.00 $69.98
PIPEFTITERS LOCAL 537
09/01/2012 $48.09 $8.75 $14.39 0.00 $71.23
03/01/2013 $49.34 $8.75 $14.39 0.00 §72.48

This wage schedule must be posted by the contractor at the work site in accordance with M,G,L. ch, 149, see, 27. Failurc of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of MLG.L. ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates sheuld report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANREF. GOLDSTEIN

TIMOTHY P, MURRAY Massachusctts General Laws, Chapter 149, Sections 26 to 27H HEATHER B. ROWE
Lt Governor , Director

Awarding Authority: City of Newton

Confract Number; 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Leeation: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2012 Supplomental
Step  percent Apprenticc Base Wage Health Pension Unemployment Total Rate
1 40 $18.74 $8.75 6.50 $0.00 $33.99
2 45 $21.08 $8.75 14.39 $0.00 $44.22
3 60 $28.10 $8.75 14.39 $0.00 $51.24
4 70 $32.79 $8.75 14.39 $0.00 $55.93
5 80 $37.47 $8.75 14.39 $0.00 $60.61
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 40 $19.24 $8.75 6.50 $0.00 $34.49
2 45 $21.64 $8.75 14.39 $0.00 $44.78
3 60 $28.85 $8.75 14.39 $0.00 $51.99
4 70 $33.66 $8.75 14.39 $0.00 $56.80
5 80 $38.47 $8.75 14.39 $0.00 $61.61
Wotest S O
l ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
- Refrig/AC Mechanic ¥*1:1;1:2;2:4;3:6;4.:8;5:10,6:12;7:14;8:17;9:20;10:23(Max) E
Apprentice to Journeyworker Ratio:**
PIPELAYER 12/01/2011 $32.05 $7.10 $12.45 0.00 $51.60
LARORERS - ZONE |
PLUMBERS & GASFITTERS 03/01/2012  $46.81  $9.32  $13.29 0.00 $69.42
PLUMBERS & GASFITTERS LOCAL 12
09/01/2012 $48.06 $9.32 $13.29 0.00 $70.67
03/01/2613 $49.31 $9.32 $13.29 0.00 $71.92

Fhis wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Streetf, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Direetor under the provisions of the JOANNEF. GOLDSTRIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B ROWE
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Worl: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date Base Wage Ilealth Pension Supplemental Total Rate
. Unemployment
Apprentice - PLUMBER - Local 12
Effective Date -  03/01/2012 Supplomental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $16.38 $9.32 497 $0.00 $30.67
2 40 $18.72 $9.32 5.61 $0.00 $33.65
3 55 $25.75 $9.32 7.53 $0.00 $42.60
4 65 $30.43 $9.32 8.81 $0.00 $48.56
5 75 $35.11 $9.32 10.09 $0.00 $54.52
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $16.82 $932 4.97 $0.00 $3L.11
2 40 $19.22 $9.32 5.61 $0.00 $34.15
3 55 $26.43 $9.32 7.53 30.00 $43.28
4 65 $31.24 $9.32 8.81 $0.00 $49.37
5 75 $36.05 $9.32 10.09 $0.00 $55.46
Notest T T T 7
| ** 112 2:6; 3:10; 4:14; 5:19/Steps are | yr
Stepd with 1ic$51.54 Step5 with lic$57.49 _ ;
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.} 03/01/2012 $46.8¢  $8.75  $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09 $8.75 $14.39 0.00 $71.23
03/01/2013 $49.34 $8.75 $14.39 0.00 §72.48
PNEUMATIC DRILL/TQOL OPERATOR 12/01/2011 $32.05  $7.10  S$i245 0.00 $51.60
LABORERS - ZONE 1
POWDERMAN & BLASTER 12/01/2011  $3280  $7.10  $12.45 0.00 $52.35

LABORERS - ZONE 1

This wage schedule must be posted by the contractor at the work site in accordanee with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director under the provisions of the JOANNET. GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemer Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Reof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage lHeaith  Pension zupplemental Totat Rate
nemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/012011  $39.52  $1000  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $10.00  $12.40 0.00 $62.49
12/01/2012 $40.71 $1000  $1240 0.00 $63.11
06/01/2013 $41.49 $10.00 $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00 $12.40 0.00 $64.67
PUMP OPERATOR (CONCRETE}) 12/01/2011 $39.52  $10.00 $i2.40 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $10.00  $12.40 0.00 $62.49
12/01/2012 $40.71 $10.06  $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00  $12.40 0.00 $63.89
12/01/2013 $42.27 $10._00 $12.40 0.00 $64.67
PUMP OPERATOR (DEWATERING, OTHER) 12/0172011  $27.95  $10.00  $12.40 0.00 $50.35
OPERATING ENGINEERS LOCAL +
06/01/2012 $28.34 $16.00 $12.40 0.00 $50.74
12/01/2012 $28.79 $10.00 $12.40 0.00 $51.19
06/01/2013 $29.34 $10.00 $12.40 0.00 $51.74
12/01/2013 $29.89 $10.00 $12.40 0.00 $52.29
READY-MIX CONCRETE DRIVER 05/01/201F  $2803  $7.75  $591 .00 $41.69
TEAMSTERS LOCAL 256 .
RECLAIMERS 12/01/2011 $39.16  $10.00  $12.40 0.00 $61.56
QPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00 $12.40 ) 0.00 $62.12
12/01/2012 $40.34 $10.00 $12.40 0,00 $62.74
06/01/2013 $41.11 $10.00 %1240 0.00 $63.51
12/01/2013 $41.39 $10.00 %1240 0.00 $64.29
RESIDENTIAL WOOD FRAME (All Other Work) ) 04/01/2011 $24.24 $8.67 $15.51 0.00 $48.42
CARPENTERS -ZONE 2 {Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $623 0.00 $36.81

#* The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement. CARPENTERS -ZONE

2 (Residential Wood)
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec, 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec. 27. Contractors with questions about the wage rates or’ classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney Gencral, 180 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
% o EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
! / DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director under the provisions of the TOANNEF. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P MURRAY HEATHER E ROWE
Awarding Authority: City of Newton
Contraet Number; 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage  Health Pension %‘;‘;::E’::‘acl‘ Total Rate
Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date - 05/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.54 $6.34 0.00 $0.00 $20.88
2 60 $14.54 3634 6.23 $0.00 $27.11
3 65 $15.76 $6.34 6.23 $0.00 $28.33
4 70 $16.97 $6.34 6.23 $0.00 $29.54
3 75 $18.18 $6.34 623 $0.00 $30.75
6 80 $19.39 3634 6.23 $0.00 $31.96
7 85 $20.60 $6.34 6.23 $0.00 $33.17
8 90 $21.82 $6.34 6.23 $0.00 $34.39

RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2011 $32.05 $7.10 $12.45 0.00 $51.60
LABORERS - ZONE |

ROLLER/SPREADER/MULCHING MACHINE 12/0172011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4

06/01/2012 $39.72 $10.00  $12.40 0.00 $62.12

12/01/2012 $40.34 $10.00 $12.40 0.00 $62.74

06/01/2013 $41,11 $10.00 $12.40 0.00 $63.51

« 12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29

ROOFER (Ine.Roofer Waterproofng &Roofer Damprooig) 02/01/2012 $35.56 $10.50  $10.70 0.00 $56.76
ROOFERS LOCAL 33 .

. 08/01/2012 $36.56 $10.50 $10.70 0.00 $57.76

02/01/2013 $37.56 $10.50 $10.70 0.00 $58.76

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on publie works projects is a violation of M.G.L, ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employe¢es not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Govemor

TIMOTHY P. MURRAY
Lt Governor

Awarding Authority:
Contraet Number:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Dircctor under the provisions of the
Massachusctts General Laws, Chapter 149, Sections 26 to 27H

City of Newton

12-69

City/Town: NEWTON

Countryside Elementary School Roof Replacement Works

191 Dedham Street

Effective Date  Base Wage Health Pension

JOANNE F, GOLDSTEIN
Sesretary

HEATHER E, ROWE
Direstor

Supplemental Total Rate
Unemployment

Apprentice - ROOFER - Local 33 !
Effective Date - 02/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployement Total Rate
1 50 $17.78 $10.50 3.38 $0.00 $31.66
2 60 $21.34 $10.50 10.70 $0.00 $42.54
3 635 $23.11 $10.50 10.70 $0.00 $44.31
4 75 $26.67 $10.50 10.70 $0.00 347.87
5 85 $30.23 $10.50 10.70 $0.00 $51.43 i
Effective Date -  08/01/2012 Supplemental :
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $18.28 $10.50 3.38 $0.00 $32.16
2 60 $21.94 $10.50 10.70 $0.00 $43.14
3 65 $23.76 $10.50 10.70 $0.00 $44.96
4 75 $27.42 $10.50 10,70 50.00 $48.62
5 85 $31.08 $10.50 10.70 $0.60 $52.28
____________________________ —
Notes: ¥* 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then :1 |
| Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. |
Ap [Fen_t—ic—e KI&T}‘I“H’E)—'\VHEEH“—O: w - - T
ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2012 $3581  $16.50  $10.70 0.00 $57.01
ROOFERS LOCAL 33
08/01/2012 $36.81 $10.50  $10.70 0.00 $58.01
02/01/2013 $37.81 $10.50  $10.70 0.00 $59.01

This wage schedule must be posted by the contractor at the worlc site in accordance with M.G.L. ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works profects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 180 Cambridge Street, Boston, MA 02108; Tel:

Tssue Dater  04/13/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT COF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
TTMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
1t Govermor Direvior
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Deseription of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage  Health Pension  Suppemental Total Rate
Unemployment
Apprentice - ROOFER (Slate/Tile/Precast Concrete) - Local 33
Effective Date - 02/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I _ 50 $17.91 $10.50 3.38 $0.00 $31.79
2 60 $21.49 $10.50 10.70 $0.00 $42.69
3 65 $23.28 $10.50 10.70 $0.00 $44.48
4 75 $26.86 $10.50 10.70 $0.00 $48.06
3 85 $30.44 $10,50 10.70 $0.00 $51.64
Effective Date - 08/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.41 $10.50 3.38 $0.00 $32.29
2 60 $22.09 $10.50 10.70 $6.00 $43.29
3 65 $23.93 $10.50 10.70 $0.00 $45.13
4 75 $27.61 $10.50 10.70 $0.00 $48.81
5 85 $31.29 $10.50 10.70 $0.00 $52.49
Nows: “i
Apprentice to Journeyworker Ratioz¥* T T
SHEETMETAL WORKER 02/01/2012  $40.79  $9.82  $17.34 2.04 $69.99
SHEETMETAL WORKERS LOCAL 17 - 4
08/01/2012 $42.04 $9.82 $17.34 2,08 $71.28
02/01/2013 $43.29 $9.82 $17.34 2.11 $72.56

This wage schedule must be posted by the contractor af the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on publie works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rafes should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P MURRAY HEATHER E. ROWE
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Worl: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifieation Effective Date Base Wage Health  Pension %iiﬂ:;ﬁii::; f Total Rate
Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date - 02/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $16.32 $9.82 3.74 $0.00 $20.88
2 45 $18.36 $9.82 7.45 $1.07 $36.70
3 50 $20.40 $9.82 8.42 - $u1e $39.80
4 60 $24.47 $9.82 9.60 $1.32 $45.21
5 65 $26.51 $9.82 10.32 $1.40 $48.05
6 75 $30.59 $9.82 1176 $1.57 $53.74
7 85 $34.67 $9.82 12,69 $L72 $58.90
Effective Date - 08/01/2012 Supplemental
Step  perceat Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $16.82 $9.82 3.74 $0.00 $30.38
2 45 $18.92 $9.82 745 $1.09 $37.28
3 50 $21.02 $9.82 8.42 $1.18 $40.44
4 60 $25.22 $9.82 9.60 $1.34 $45.98
5 65 $27.33 $9.82 10.32 3142 $48.89
6 75 $31.53 $0.82 11.76 $1.59 $54.70
7 85 $35.73 $9.82 12.69 $1.75 $59.99

SIGN ERECTOR 06/01/2009  $24.81  $7.07  $590 0.00
PAINTERS LOCAL 35 - ZONE 2

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should veport the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012 Wage Request Number: 20120413-004
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DEVAL L. PATRICK
Governor

TIMOTEHY P. MURRAY
Lt Govemor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Seoretary

HEATHER E. ROWE
Director

Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work; Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health Pension Supplemental Total Rate
Unemployment
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Fffective Date - 06/01/2000 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.41 $7.07 0.00 $0.06 $19.48
2 53 $13.65 $7.07 240 $0.00 $23,12
3 60 $14.89 $7.07 2.40 $0.00 $24.36
4 65 $16.13 $7.07 2.40 $0.00 $25.60
5 70 $17.37 $7.07 5.90 $0.00 $30.34
6 5 $18.61 $7.07 5.90 $0.00 $31.58
7 80 $19.85 $7.07 5.90 $0.00 $32.82
8 85 $21.09 $7.07 5.90 $0.00 $34.06
9 90 $22.33 $7.07 5.90 $0.00 $35.30
Netest |
| Steps are 4 mos. l
e o i s ot —— e e o o
Apprentice to Journcyworker Ratio:1:1
SPECIALIZED EARTH MOVING EQUIP <35 TONS 12/01/2011.  $31.24  $8.56  $7.27 0.00 $47.07
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2012 $31.54 $8.56 $7.27 0.00 $47.37
08/01/2012 $31.54 $8.91 $7.27 0.00 $47.72
12/01/2012 $31.84 3891 $8.00 0.00 $48.75
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2011 $31.53 38356  $727 0.00 $47.36
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2012 $31.83 3856 $7.27 0.00 $47.66
08/01/2012 $31.83 $8.91 $7.27 0.00 $48.01
12/01/2012 $32.13 38.91 $8.00 0.00 $49.04
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "'prevailing wage rates," which are the "total rates' listed above, on public works projeets is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wiwvw.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Govemor

TIMOTHY P. MURRAY
T+ Govemar

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the JOANNEF, GOLDSTERN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £, ROWE
tor

City of Newton
12-69 City/Town: NEWTON
Countryside Elementary School Roof Replacement Works

191 Dedham Street

Classification Effective Date  Base Wage Health  Pension  UPPIemental - poppage
Unemployment
SPRINKLER FITTER 03/01/2012 $51.58  §842  $11.60 0.00 $71.60
SPRINKLER FITTERS L.OCAL 550
09/01/2012  $52.58  $8.42  $11.60 0.00 $72.60
03/01/2013 $53.58  $842  $11.60 0.00 $73.60

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay ''prevailing wage rates,” which are the "total rates" listed above, on public works projects is a vielation of M.G.L, ch,
149, sec, 27, Contractors with questions about the wage rates or elassifications ineluded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

: Prevailing Wage Rates
DEVALL PATRICK As determined by the Dircctor under the provisions of the JOANNEF, GOLDSIEIN
TDMOTEY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemor Director

Awarding Authority: City of Newton

Contract Number: 12-69 City/Town: NEWTON

Description of Work: Countryside Elementary Schoel Roof Replacement Works

Job Location: 191 Dedham Street
Classification Effective Date Base Wage Health Pension Supplemental Totai Rate

Unemployment

Apprentice - SPRINKLER FITTER - Local 550
Effective Date - 03/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
35 $18.05 $8.42 7.85 $0.00 $34.32
2 40 ' $20.63 38.42 7.85 $0.00 $36.90
3 45 $23.21 $8.42 7.85 $0.00 $39.48
4 50 $25.79 $8.42 7.85 $0.00 $42.06
5 55 $28.37 $8.42 7.85 $0.00 $44.64
6 60 $30.95 $8.42 7.85 $0.00 $47.22
7 65 $33.53 $8.42 7.85 $0.00 $49.80
8 70 . $36.11 $8.42 7.85 $0.00 $52.38
9 75 $38.69 $8.42 7.85 $0.00 $54.96
10 80 $41.26 $8.42 7.85 $0.00 $57.53

Effective Date - 09/01/2012 Supplementl
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.40 $8.42 7.85 $0.00 $34.67
2 40 $21.03 $8.42 7.85 $0.00 $37.30
3 45 $23.66 $8.42 7.85 $0.00 $39.93
4 56 $26.29 $8.42 7.85 $0.00 $42.56
5 55 $28.92 $8.42 . 785 $0.00 $45.19
6 60 $31.55 $8.42 7.85 $6.00 $47.82
7 63 $34.18 $8.42 785 $0.00 $50.45
8 70 $36.81 $8.42 7.85 $0.00 $53.08
9 75 $39.44 $8.42 7.85 $0.00 $55.71
10 80 $42.06 $8.42 7.85 $0.00 $58.33

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which arc the "total rates" listed above, on public works projeets is a violation of M.G.L. ch.
149, see. 27. Confracters with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recciving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, ¥MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN

TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemor Director

Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension fjl::[:?r::)lll;;[::ilnt Total Rate
____________________________ —

STEAM BOILER OPERATOR 12/01/2011 $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012  $39.72  $10.00 $1240  0.00 $62.12
12/01/2012  $4034  $10.00  $12.40 0.00 $62.74
06/01/2013  $41.11  $10.00  $12.40 0.00 $63.51
12/01/2013  $41.89  $10.00  $12.40 0.00 $64.29
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2011 $39.16 $10.00  $i2.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012  $39.72  $10.00  $12.40 0.00 $62.12
120172012 $4034  $10.00  $12.40 0.00 $62.74
06/01/2013  $41.11  $10.00  $12.40 0.00 $63.51
12/01/2013  $41.89  $10.00  $12.40 0.00 $64.20
TELECOMMUNICATION TECHNICIAN 03/01/2012  $31.78  $13.00  $12.23 0.00 $57.01
ELECTRICIANS LOCAL 193
09/04/2012  $32290  $13.00  $12.25 0.00 $57.54
03/01/2013 $32.83  $13.00  $12.26 0.00 $58.00
09/01/2013 $33.34  $13.00  $12.28 0.00 $58.62
03/01/2014  $33.88  $13.00  §$12.30 0.00 $59.18
09/01/2014  $3438  $13.00  $12.31 0.00 $59.69
03/01/2015  $3491  $13.00  $12.33 0.00 $60.24
09/01/2015  $3563  $13.00 $12.35 0.00 $60.98
03/01/2016  $3635  $13.00  $12.37 0.00 $61.72

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see. 27. Failure of the
employer to pay "'prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Governer

TIMOTHY P. MURRAY
Le. Govemor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Dircetor under the provisions of the

Massachusetis General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Secrotary

HEATHER E. ROWE
Director

Awarding Authority: City of Newton
Contract Number: 12-69 CityfTown: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health ~ Pension gﬁﬂ::ﬁi‘gﬁ“ Total Rate
Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $12.71 $13.00 9.27 $0.00 $34.98
2 40 $12.71 $13.00 9.27 $0.00 $34.98
3 45 $14.30 $13.00 9.51 $0.00 $36.81
4 45 $14.30 $13.00 9.51 $0.00 $36.81
5 50 $15.89 $13.00 9.76 $0.00 $38.65
6 55 $17.48 $13.00 10.01 $0.00 $40.49
7 60 $19.07 $13.00 10.26 $0.00 $42.33
8 65 $20.66 $13.00 10.50 $0.00 $44.16
9 70 $22.25 $13.00 10.75 $0.00 $46.00
10 75 $23.84 $13.00 11.00 $0.00 $47.84
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $12.92 $13.00 9.28 $0.00 $35.20
2 40 $12.92 $13.00 9.28 $0.00 $35.20
3 45 $14.53 $13.00 9.53 $0.00 $37.06
4 45 $14.53 313.00 9.53 $0.00 $37.06
5 50 $16.15 $13.00 9.77 $0.00 $38.92
6 55 $17.76 $13.60 10.02 $0.00 340,78
7 60 $19.37 $13.00 10.27 $0.00 $42.64
8 63 $20.99 $13.60 10.52 $0.00 $44.51
9 70 $22.60 $13.00 10.77 $0.00 $46.37
o7 $24.22 $13.00 1102 50,00 $48.24

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions aboui the wage rates or classifications included on the wage schedule have an affirmative
obligatien to inquire with DLS at wiww.mass.gov/dols or at 617-626-6952, Employees not receiving such ratcs should report the
violation to the Fair Labor Division of the Office of the Aftorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  04/13/2012

Wage Request Number: 20120413-004

Page 50 of 54

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School

Page 98 of 157




THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

DEVAL L. PATRICK As determined by the Divector under the provisions of the JOANNE I GOLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Governor ' " Direstor
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
____________________________ "
|Notes: I
s ]
Apprentice to Journeyworker Ratio;1:1
TERRAZZO FINISHERS 03/01/2012 ~ $4550  $1018  $17.25 0.00 $72.93
BRICKLAYERS LOCAL 3 - MARBLE & TILE
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 03/01/2012 Supplemental .
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $22.75 $10.18 17.25 $0.00 $50.18
2 60 $27.30 $10.18 17.25 $0.00 $54.73
3 70 $31.85 $10.18 17.25 $0.00 - $59.28
4 80 $36.40 $10.18 17.25 $0.00 $63.83
5 90 $40.95 $10.18 17.28 $0.00 $68.38
____________________________ -
|Notes: I
| Steps are 800 hrs, |
e e e e e i ;e R s s et et Rt e et w— — — — — — — — — — — — — —
Apprentice to Jeurneyworker Ratio:1:3
TEST BORING DRILLER 12/04/2011  $33.05  $7.10  $12:60 0.00 $52.75

ILABORERS - FOUNDATION AND MARINE

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projeets is a violation of M,G.L, ch,
149, sec. 27. Contractors with questions about the wage rates or elassifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Ofﬁcc.nf the Atforney General, 100 Cambridge Streef, Boston, MA 02108; Tel:

Issue Date:  04/13/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNET. GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Governor Disctor
Awarding Authority: City of Newton )
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage  Health Pension  Supplemental Total Rate
Unemployment
Apprentice - TEST BORING DRILLER (Laborers Foundation & Maring)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unenployment Total Rate
1 60 ' $19.83 $7.10 12.60 $0.00 $39.53
2 70 $23.14 $7.10 12.60 $0.00 $42.84
3 80 $26.44 $7.10 12.60 $6.00 $46.14
4 90 $29.75 $7.10 12.60 $0.00 $49.45
Nows T T T T —i
-
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER HELPER 12/01/2011  $3.77  $7.10  $12.60 0.00 $51.47
LABORERS - FOUNDATION AND MARINE
TEST BORING LABORER 12/01/2011  $31.65  $7.10  $12.60 0.00 $51.35
LABORERS - FOUNDATION AND MARINE :
This wage schedule must be posted by the confractor at the work site in accordanee with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay " prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employces not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27TH

TEMOTHY P. MURRAY HEATHER E. ROWE
Lt Govemor Director
Awarding Authority: City of Newton
Contract Number: 12-69 City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classifiention Effective Date Dase Wage Health  Pemsion  S'PPIOmental o page

Unempleyment

Apprentice - TEST BORING LABORER (Laborers Foundation & Marine)
Effective Date - 12/01/2011

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 60 $18.99 $7.10 12,60 $0.00 $38.69 ‘
2 70 $22.16 $7.10 12.60 $0.00 $41.86 |
3 80 $25.32 $7.10 12.60 $0.00 $45.02
4 90 $28.49 $7.10 12.60 $0.00 $48.19
iEJtes _____________________ _E
]
Apprentice to Journeyworker Ratio:1:3
TRACTORS/PORTABLE STEAM GENERATORS 1210102011 $39.46  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00  $12.40 0,00 $62.12
12/01/2012 $40.34 $10.00 . $12.40 0.00 $62.74
06/01/2013 34111 $10.00 81240 0.00 $63.51
. 120172013 $41.89 $1000  $12.40 0.00 $64.29
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2011 $3 1.82 $8.56 $7.27 0.00 $47.65
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $32.12 $8.56 $7.27 0.00 $47.95
08/01/2012 $32.12 $8.91 $7.27 0.00 $48.30
12/01/2012 $32.42 $9.07  $8.00 0.00 $49.49
TUNNEL WORK - COMPRESSED AIR 12012011 $44.08  $7.10  $13.00 0.00 $64.18
LABORERS (COMPRESSED AIR)
L
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 1201/2011  $46.08  $7.10  $13.00 0.00 $66.18 ‘
LABORERS (COMPRESSED AIR) {
TUNNEL WORK - FREE AIR 12/612011  $3615  $7.10  $13.00 0.00 $56.25
LABORERS (FREE AIR TUNNEL)
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay ''prevailing wage rates," which are the "total rates" listed above, on public works projeets is a vilation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNE, GOLDSTEN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 271 HEATHER E, ROWE
L Govemor ‘Direcior
Awarding Authority: City of Newton
Contract Number: 12-6% : City/Town: NEWTON
Description of Work: Countryside Elementary School Roof Replacement Works
Job Location: 191 Dedham Street
Classification Effective Date  Base Wage Health Pension Supplementai Total Rate
. Unemployment
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2011 $38.15 $7.10 $13.00 0.00 $58.25
LABORERS (FREF, AIR TUNNEL)
VAC-HAUL 12/012011  $31.24  $8.56  $7.27 0.06 $47.07
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $31.54 $8.56 $7.27 0.00 $47.37
08/01/2012 $31,54 $8.91 $7.27 0.00 $47.72
12/01/2012 $31.84 $8.91 . $8.00 0.00 $48.75
WAGON DRILL OPERATOR 12/61/2011  $32.05  $7.10  SI2.45 0.00 $51.60
LABORERS - ZONE 1
WASTE WATER PUMP OPERATOR 12/01/2011  $39.52  $10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $10,00  $12.40 0.00 $62.49
12/01/2012 $40.71 $1000  $12.40 0,00 $63.11
06/01/2013 $41.49 $10.00 51240 0.00 $63.89
12/01/2013 $42.27 $10.60 $12.40 0.00 $64.67
WATER METER INSTALLER 03/012012  $4681  $9.32  $13.29 0.00 $69.42
PLUMBERS & GASFITTERS LOCAL 12
09/01/2012 $48.06 $9.32 $13.29 0.0 $70.67
03/01/2013 $49.31 $9.32 $13.29 0.00 $71.92

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a pereentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. o. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
©. 23, ss. LIE-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. ¢. 23, ss. 11E-11L.
All steps are six months (1000 hours} unless otherwise specified.

* Ratios are expressed in allowable number of apprentices to j or fiactien thereof.

**  Multiple ratios are listed in the comment field.

% APP to IM; 111, 2:2, 2:3, 314, 424, 415, 4:6, 5:7, 67, 6:8, 6:9, T:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
4% APP to IM; 111, 102, 2:3, 2:4, 3:5, 4:6, 4.7, 5:8,6:9,6:10, 711, 8:12, 8:13, 9:14, 10:15, 10:16, ete.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees nof receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 1060 Cambridge Street, Boston, MA 02108; Tel:
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'‘Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT

& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on
the public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this
page and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these
records and preserve them for a period of three years from the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding
authority. This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those
records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20

I, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5" FL., BOSTON, MA. 02108

END OF SECTION
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor

List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp

Tl

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

o
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1A.00

1A.01

1A.02

1A.03

1A.04

DIVISION 1
SECTION 01 00 00

GENERAL REQUIREMENTS SECTION 1A
SPECIAL CONDITIONS

PROJECT SITE

A The project is located in the City of Newton at the Countryside Elementary School, 191 Dedham
Street, Newton, Massachusetts. The address of the Public Buildings Department is 52 Elliot
Street, Newton, Massachusetts.

TIME FOR COMPLETION

A The work shall be commenced at the time stipulated in the Notice to Proceed to the Contractor and
all work shall be substantially-complete within Thirty (30) calendar days.

LIQUIDATED DAMAGES

A As actual damages for any delay in completion are impossible to determine, the Contractor and his
sureties shall be liable for and shall pay two hundred fifty dollars ($250.00) as fixed, and agreed
liquidated damages for each calendar day of delay beyond the contract completion date until the
work is substantially complete.

B. For purposes of liquidated damages, Substantial Completion means that the value of the work
remaining to be done is, in the estimate of the Owner, less than one percent of the original contract
price. When the Contractor considers the work to be complete, s/he shall request; in writing, an
inspection, which shall be arranged by the Owner. Any deficiencies in the work shall be noted in
a Punch List" by the Owner. If the monetized punch list amounts to less than 1% of the original
contract price, the work shall be considered to be substantially complete. This procedure shall be
repeated for further punch list reviews until Substantial Completion is achieved.

When punch list items are complete, the Contractor shall request a final inspection. The final
inspection shall be arranged by the Owner.

COMMUNICATIONS

A All notices, demands, requests, instructions, approvals, and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt
in the case of telegrams or, in the case of mailing, when it should have been received in due course
of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the

signature page of the contract; that of the Owner shall be as stated in the Notice to Contractors.
Any subsequent change in address of either party shall be communicated to the other in writing.

D. Project decisions shall be made by the appropriate staff at the office of City Owned Buildings,
City of Newton.

PLANS AND SPECIFICATIONS

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
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1A.05

1A.06

1A.07

1A.08

1A.09

1A.10

A.

The Owner will furnish to the Contractor, without charge, two (2) copies of the plans and
specifications.

WORK BY CONTRACTOR'S OWN WORK FORCE

WORK BY THE OWNER (See Section 01 05 00)

COORDINATION (See Section 01 05 00)

CONDUCT OF THE WORK (See Section 01 05 00)

ALTERATION

GENERAL DIRECTIONS (See Section 01 05 00)

1A.11 TEMPORARY UTILITIES (See Section 01 50 00)

1A. 12 TEMPORARY OFFICES AND STORAGE (See Section 01 50 00)

1A.13

1A.14

1A.15

SUBMISSION OF PAYROLLS

A

The Contractor shall, not later than the seventh (7th) day following the payment of wages, submit
to the Owner two (2) legible copies of his payrolls. These copies shall be prepared on forms
supplied by the Owner.

DRAWINGS AND SPECIFICATIONS

A

The drawings and specifications attached herein, and such drawings and specifications as may be
issued per addendum shall constitute an integral part of this section and shall serve as the working
drawings.

Drawings shall not be scaled. Field verification, prior to the submission of Bids, is required to
confirm actual locations, dimensions, roof construction/composition and levels. Verify that all
existing conditions, as shown, are suitable to receive the work intended. Notify the Owner of any
discrepancies before beginning the work that is in question. Renovation work requires careful
examination before bidding. No compensation will be granted for additional work caused by
unfamiliarity with site conditions that are visible or readily construed by experienced observers.
Unless noted otherwise, new or patched work shall match prevailing adjacent existing work.

All items not specifically mentioned in the specifications or noted on the drawings, but which are
obviously necessary to make a complete working installation, shall be included.

It is the intent of these Contract Documents to require a complete project, with all components
complete, furnished in appearance, fully operational and suitable for its intended purpose. If the
documents fail to carry out a part of the work required for a complete job, advise the Owner in
writing before bid-submission. Otherwise, provide all work required to meet these requirements.

MATERIALS

A

Whenever a manufacturer’s name or style number is used, the intention is not to be restrictive, but
is simply an identification of the type and quality of the materials and services required. In all
cases, approval must be obtained in writing from the Owner for final selection of any such
materials and/or services. The Owner's decision shall be final with no appeal there from.
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1A.16 WARRANTIES AND INDEMNIFICATION

1A.17

1A.18

1A.19

1A.21

A In addition to other guarantees or warranties required under law or other sections of the
specification, the Contractor warrants all materials furnished and labor performed under this
Contract to be free from defects or errors in workmanship or installation for a period of two (2)
years from the date of Substantial Completion of work, as certified by the Owner, except that for
items of work not completed at the time of Substantial Completion, the warranty period shall be
for two (2) years from completion of those items of work. The Contractor shall indemnify the
Owner for the full cost of any damage to the property that may result by reason of such defects or
errors and shall indemnify the Owner from and against any and all claims, demands, losses, costs,
expenses, liabilities, and damages, including reasonable attorney's fees and expenses, arising out
of claims on account of this Contract, including but not limited to claims brought against the
Owner for alleged infringement of patents based upon any methods of construction of application
or upon materials furnished under the Contract.

OWNER COORDINATION
AWARD OF CONTRACT

A A Contract shall be awarded by the Owner as it deems in its best interest to the lowest eligible and
most-responsible bidder.

COMPLETE COST

A The Proposed Contract Price shall be complete costs, including overhead, profit, insurance,
transportation, and all other costs connected with, or incidental to, the work described.

B. Costs shall also include the price for all permits and fees. Note the fact that City of Newton has tax
exempt status; the Contractor can make use of this certification in purchasing materials.

HOURS OF OPERATION

A Work hours on site are 8:00 AM to 4:30 PM Monday through Friday unless otherwise approved
by the Owner in writing.

END OF SECTION
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SECTION 01 10 00
SUMMARY OF WORK

PART 1 - GENERAL

1.01

1.02

GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

DESCRIPTION OF WORK - GENERAL

A

The work of the Contract generally consists of the removal and replacement of the roofing systems
at the Countryside Elementary School, 191 Dedham Street, located in Newton, Massachusetts.

1. The original construction for the building dates from the late 1950’s.

2. Except as marginally-necessary for the completion of the project, no work is to be
performed inside the building.

3. The school will not be occupied during construction but will be in use.

The work of the project includes, but is not entirely limited to, the following:

1. Removal and disposal of accumulated layers of membrane and multiple-ply roofing
systems, underlying insulation, sheet-metal/membrane flashings and related debris to the

structural roof decks.

2. Removal and replacement of all existing roof drain assemblies with new cast-iron roof
drains and related plumbing connections.

3. Removal of all perimeter wood blocking and installation of new quantities of pressure-
treated wood blocking to properly-accommodate the height/thickness of new tapered roof
insulation.

4. Installation of new mechanically fastened vapor barrier, new roof insulation and

protection board to all roof areas.
5. Installation of 90 mil EPDM membrane (adhered).

6. Installation of new sheet-metal flashings, membrane flashings and associated details
necessary to create a watertight and aesthetically-pleasing finish.

Project Manual #12-69 - Roof Replacement at the Countryside Elementary School
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1.03

1.04

1.05

1.06

E.

F.

7. Miscellaneous sealant work in adjacent, rising masonry walls.

8. Procurement and delivery of a thirty (30) year manufacturer’s warranty and companion
inspection/maintenance program, as stipulated in the project documents.

In general, the Contractor shall supply all material, labor, equipment, insurance, temporary
protection, tools and appliances necessary for the proper and legal completion of the work as
described in the Plans and Specifications, in accordance with the Contract Documents, , good
construction practice, all applicable codes and laws, and as required by the materials
manufacturers.

Supply all shoring and protection necessary to protect building occupants, building area, building
systems, and landscaped areas.

All means and methods are the responsibility of the Contractor.

The Contractor is solely responsible for safety on the job site.

EXISTING CONDITIONS

A

Before submitting a Bid, the Contractor shall make a thorough examination of the conditions at
the site, checking the requirements of the Plans and the Specifications with the existing conditions.

No claim for extra compensation or extension of time will be allowed on account of the
Contractor’s failure to estimate properly the quantities, locations, and measurements of all items
required to complete the work which could be discerned from visiting the site.

The Contractor shall report any discrepancies to the Owner and request an interpretation.

It shall be the Contractor’s responsibility to verify actual conditions and to make determinations as
to the best possible method for performing the work indicated on the Drawings and Specifications.

ROOFING TEST CUTS

A COUNTRYSIDE ELEMENTARY SCHOOL:
1. The roofs covering the Countryside Elementary School consist-of multi-ply Built-Up
Roof. Test cuts showed that the insulation materials below the Build-Up Roof include
fiberglass insulation materials (approximately 3" thick).
2. Samples of the asphaltic vapor barrier materials tested negative for the presence of
asbestos-fibers. Test results will be made available to any Bidder, upon request.
UNIT PRICES
A There are no unit prices.

BID ALTERNATES

A

B.

BASE BID: Removal and replacement of the main Roof Area “A”, "B", "C", and "D".

ALTERNATE BID #1: Removal and replacement of the Roof Area “E”.
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1.07

1.08

1.09

INTENT OF THE PROJECT MANUAL

A.

Whenever “furnish,” “install,” or “provide” is used in the Contract Documents, it shall mean to
erect, install, connect, make operative, and supply all labor and materials, including miscellaneous
fittings, hardware, blocking, and accessories necessary to complete the installation of the specified
item.

The scope of work is indicated in the Project Manual. Areas of required work indicated on the
drawings are for illustration and are not to be interpreted as representing quantities, exact
locations, and/or the extent of work required. The Owner makes no representation of the exact
quantities of work required. It shall be the responsibility of the Contractor to do all work to the
complete fulfillment of the requirements of the Project Manual.

ERRORS, OMISSIONS, AND CONFLICTS IN THE PROJECT MANUAL

A.

In the case of conflicts in the Drawings and the Specifications noticed by the Contractor, the
Owner shall be notified immediately in writing of such errors and/or omissions. In no case shall
the Contractor proceed without written authorization from the Owner.

UNFORESEEN FIELD CONDITIONS

A

In the case of unforeseen field conditions, the Contractor shall notify the Owner and Owner
immediately in writing of such conditions. In no case shall the Contractor proceed without written
authorization from the Owner. If such unforeseen conditions result in additional expense, the
Contractor shall not proceed without the written approval of the Owner.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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SECTION 01 05 00

CONDUCT OF THE WORK

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

SUMMARY

A

The Conditions of the Contract and other Sections of Division 1, General Requirements apply to
this section.

CONTRACTOR USE OF PREMISES

A

The Contractor shall be granted limited-access to public spaces, adjacent to the building, during
the construction process. The Contractor shall restrict their activities so as not to interfere with
the Owner’s activities.

Keep driveways and entrances clear at all times. Do not use unauthorized areas for parking or
storage of materials. Schedule deliveries to minimize requirements for storage of materials.

COORDINATION

A

D.

Coordinate activities included in various Sections to assure efficient and orderly installation of
each component. Coordinate operations included under different Sections that are dependent on
each other for proper installation and operation.

Where installation of one component depends on installation of other components before or after
its own installation, schedule activities in the sequence required to obtain the best results.

Where space is limited, coordinate installation of different components to assure maximum
accessibility for maintenance, service and repair.

Make provisions to accommodate items scheduled for later installation.

ADMINISTRATIVE PROCEDURES

A

Coordinate scheduling and timing of administrative procedures with other activities to avoid
conflicts and ensure orderly progress. Such activities include:

1. Preparation of schedules.

2. Installation and removal of temporary facilities.
3. Delivery and processing of submittals.

4. Progress meetings.

5. Project closeout activities.

COMMUNICATIONS

A

The Contractor shall provide the Owner’s designated representative with cellular phone numbers
for all key Contractor staff. These phone numbers shall be in full-service, available for the
Owner’s use during normal work-hours and during off-hours, weekends.
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1.06 INSPECTION OF CONDITIONS

A The Contractor shall inspect all substrates and conditions under which Work is performed. Do not
proceed until unsatisfactory conditions have been corrected. The Contractor shall field-verify all
measurements and existing conditions/ constructions at each site; shall be responsible for their
accuracy and shall perform the Work in conformity with same. No extra charge or compensation
will be allowed on account of differences between actual dimensions and the dimensions indicated
on the Drawings.

1.07 MANUFACTURER'S INSTRUCTIONS

A Comply with manufacturer's installation instructions and recommendations to the extent that they
are more stringent than requirements in Contract Documents.

1.08 INSPECT

A Inspect material immediately upon delivery and again prior to installation. Reject damaged and
/or defective items.

1.09 PROVIDE ATTACHMENT

A Provide attachment and connection devices and methods necessary for securing each construction
element. Secure each construction element true to line and level. Allow for expansion and
building movement.

1.10 CLEANING AND PROTECTION

A During handling and installation, clean and protect construction in progress and adjoining
materials in place. Apply protective covering where required to ensure protection from damage or
deterioration at Substantial Completion.

1.11 PROJECT MANAGEMENT

A All building spaces will be used but not fully occupied during construction. The Contractor shall
take all necessary precautions to ensure the public safety and convenience of the building
occupants during construction.

B. The work must be completed in a continuous and uninterrupted operation. The Contractor must
use sufficient personnel and adequate equipment to complete all the necessary work requirements
within a minimum period of time.

C. Damage to Person and Property

1. The buildings and premises are presently occupied, and will remain-so, throughout
construction. All work shall be done with as little inconvenience as reasonably possible
and without danger to the occupants and to the permanent structures, within the project
area. Any damage to buildings, roads, landscaping, bituminous concrete areas, fences,
lawn areas, trees, shrubbery, electric or telephone poles, underground utilities, etc., shall
be repaired by the Contractor at his own expense. Damaged property shall be returned to
its original condition prior to the damages within a reasonable time period, except all
utility outages shall be repaired immediately.
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Shutdown of Services

During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the
Owner. If the facility is to be left without heat, hot water, city water, electricity, gas,
sanitary facilities, or any other services, the Contractor shall provide immediate written
notice to the Owner and not proceed until written authorization has been received from
the Owner.

Protection of Persons and Property

1.

The Contractor shall be aware that special consideration must be made to the fact that
they are working in a functioning, fully-occupied facility. Tools, construction equipment,
and construction materials are to be carefully-stored and protected, at all times. Open
areas left during the course of construction must be covered or otherwise made safe. Any
considerations made for the safety of the building occupants shall be made to the Owner's
approval.

The Contractor shall, at all times, leave an unobstructed way along the roadways and
walks, and shall maintain barriers and lights for the protection of all persons and property
in all locations where he has material stored or work in-progress.

Care of Work

All work is to be carefully-protected so that no damage will come to it from water,
accident, or any other cause, which may come to any of the work, shall be repaired
immediately by the Contractor at his own expense and without additional cost to the
Owner. This shall also apply to any abutting or adjoining work on premises. The
Contractor shall be responsible for any damage, and in the event of such damage, the
Contractor shall repair the damage immediately at his own cost and without additional
cost to the Owner.

Removal of Debris

Security

1.

Debris of any nature shall be completely removed from the site at the end of each days
work and disposed of in accordance with all Federal, State and local regulations. Owner
dumpsters are not to be used to dispose of any construction materials. The area of work
must be left clean at the end of each work day to a standard acceptable to the Owner.
Noise and pollution must be kept to a minimum.

At the pre-construction conference, the Contractor shall list and identify the disposal
contractor/s and the dumpsite to be used for this work. The disposal contractor/s and
dumpsite are subject to the Owner's approval, and shall not be changed without the
written approval of the Owner.

The Contractor is responsible for the security of all work until the Owner accepts the
work.

Extermination

1.

The Contractor is responsible for any extermination that may be required during the
course of construction to
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1.12

1.13

a. Allow construction workers to work in safe, sanitary conditions, or
b. Combat migration of pests disturbed by construction operations.
Egress

1. Required egress is to be maintained at all times.

Unless specifically authorized by the Owner, in writing, the work must be conducted between the
hours of 8:00 a.m. and 4:30 p.m. on Monday through Friday. No work is to be done on Saturdays,
or Sundays other than for emergencies; or unless specifically authorized by the Owner.

There shall be no storage of materials, tools, and/or equipment within any of the Owner facilities.
Any storage within the Owner’s facilities must be authorized by the Owner, in-advance, in
writing.

Only materials and/or equipment intended and necessary for immediate use shall be brought into
the site. At the end of each work day and at the completion of each phase of work, equipment and
leftover or unused materials shall be removed from the site.

Workers are not permitted to smoke on the Owner’s property throughout the course of the work.
Failure on the part of the Contractor to police/control their staff will result in a full-time, fire-
department member being assigned to perform fire-control services. All such costs/expenses shall
be absorbed by the Contractor.

SHUTDOWN OF SERVICES

A

The Contractor’s attention is especially called to the fact that this is a partially-occupied and
functioning facility. If the facilities are to be left without heat, hot water, domestic water,
electricity, gas, sanitary facilities or any other services for any length of time, the Contractor shall
submit a letter and obtain written approval from the Owner before proceeding.

If the Owner will not allow this shutdown, but wants instead a temporary means of supplying said
services, the Contractor shall supply all labor, materials or whatever may be required to supply
said temporary services at no extra cost to the Owner and in accordance with the state and local
regulations on health and safety.

COORDINATION

A

The Contractor shall submit for approval to the Owner a detailed operational plan showing the
sequence of operations prior to commencement of any work at the site. Any changes to this
operational plan must be approved by the Owner.

The Contractor must retain on the Work during its progress a competent full time representative,
satisfactory to the Owner. This representative shall not be changed, except with the consent of the
Owner. The representative shall be in full charge to the work and all instructions given to this
person by the Owner shall be binding.

The Contractor shall supply to the Owner the name, telephone and beeper number of the
responsible person (both the Project Manager and the Site Supervisor) who may be contacted
during off-hour emergencies on the project. The Contractor’s Project Manager and/or Site
Supervisor must be able to be contacted immediately during the hours of work and during non-
work-hours for emergencies on the project via beeper and/or telephone (including home phone
number) and/or cellular telephone.

The Contractor shall cooperate at all times with the Owner and the Owner, and ensure the
cooperation of his key personnel and that of his Subcontractors.
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1.14 OWNER’S COOPERATION
A The Owner shall assist the Contractor to perform the Work in accordance with the approved
operational plan by removing obstructions that may be in the Contractors way, upon proper notice
from the Contractor.

B. The Owner may provide a Coordinator to act as liaison with building-occupants and to assist the
Contractor in fulfilling project-related notifications.

END OF SECTION
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1.01

1.02

SECTION 01 3300

SUBMITTALS: SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

GENERAL REQUIREMENTS

A

B.

This Section specifies requirements for handling submittals, samples, etc.

Consult the individual sections of the specifications for the specific submittals required under
those sections and for further details and descriptions of the requirements.

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the construction be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually-
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

GENERAL PROCEDURES FOR SUBMITTALS

A

Timeliness: The Contractor shall transmit each submittal to the Owner sufficiently in advance of
performing related Work or other applicable activities so that the installation is not delayed by
processing times, including disapproval and resubmittal (if required), coordination with other
submittals, testing, purchasing, fabrication, delivery, and similar sequenced activities. No
extension of time will be authorized because of the Contractor’s failure to transmit submittals to
the Owner in advance of the Work.

Sequence: The Contractor shall transmit each submittal in a sequence which will not result in the
Owner’s approval having to be later modified or rescinded by reason of subsequent submittals
which should have been processed earlier or concurrently for coordination.

Contractor’s Review and Approval: Only submittals received from and bearing the stamp of
approval of the Contractor will be considered for review by the Owner. Submittals shall be
accompanied by a transmittal notice stating name of Project, date of submittal, “To,” “From”
(Contractor, Subcontractor, Installer, Manufacturer, Supplier), Specification Section, or Drawing
No. to which the submittal refers, purpose (first submittal, resubmittal), description, remarks,
distribution record, and signature of transmitter.

Owner’s Action: The Owner will review the Contractor’s submittals and return them with one of
the following actions recorded thereon by appropriate markings:

1. Final Unrestricted Release: Where marked “Approved” the Work covered by the
submittal may proceed provided it complies with the requirements of the Contract
Documents.
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1.03

2. Final-But-Restricted Release: When marked “Approved as Noted” the Work may
proceed provided it complies with the Owner’s notations or corrections on the submittal
and complies with the requirements of the Contract Documents. Acceptance of the Work
will depend on these compliances.

3. Returned for Re-submittal: When marked “Revise and Resubmit” or “Disapproved” the
Work covered by the submittal (such as purchasing, fabrication, delivery, or other
activity) should not proceed. The submittal should be revised or a new submittal
resubmitted without delay, in accordance with the Owner’s notations stating the reasons
for returning the submittal.

Processing: All costs for printing, preparing, packaging, submitting, resubmitting, and mailing, or
delivering submittals required by this contract shall be included in the Contract Sum.

OR EQUALS

A

Definition: Whenever a specification section names one or more brands for a given item, and the
Contractor wishes to submit, for consideration, another brand, the submission shall be considered
an “or-equal” or a “material substitution.” For the purposes of this Contract, the terms “or-equal”
and “material substitution” shall be considered synonymous.

In no case may an item be furnished on the Work other than the item named or described, unless
the Owner shall, in-writing, consider the item equal to the Item so named or described, as provided
by M.G.L. ¢.30 § 39M.

The equality of items offered as “equal” to items named or described shall be proved to the
satisfaction of the Owner at the expense of the Contractor submitting the substitution.

The Owner may require that full size samples of both the specified and proposed Products be
submitted for review and evaluation. The Contractor shall bear full cost for providing, delivering,
and disposal of all such samples.

The Contractor shall assume full responsibility for the performance of any item submitted as an
“Or- Equal” and assume the costs of any changes in any Work, which may be caused by such
substitution.

Or Equal Approval Process: On the transmittal, or on a separate sheet attached to the submission,
the Contractor shall direct attention to any deviations, including minor limitations and variations,
from the Contract Documents.

1. The Contractor shall submit to the Owner for consideration of any or-equal substitution a
written point-by-point comparison containing the name and fall particulars of the
proposed product and the product named or described in the Contract Documents.

2. Such submittal shall in no event be made later than 60 calendar days prior to the
incorporation of the item into the Work. In any case in which the time period specified in
the Contract Documents from the Notice to Proceed to Substantial Completion is less
than 60 days, this requirement can be waived by the Owner.

3. Upon receipt of a written request for approval of an or-equal substitution, the Owner shall
investigate whether the proposed item shall be considered equal to the item named or
described in the Contract Documents. Upon conclusion of the investigation, the Owner
shall promptly advise the Contractor that the item is, or is not, considered acceptable as
on Or-Equal substitution.
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1.04

1.05

1.06

SUBMISSION OF SHOP DRAWINGS

A.

H.

Shop Drawings shall be complete, giving all information necessary or requested in the individual
section of the specifications. They shall also show adjoining Work and details of connection
thereto.

Shop Drawings shall be for whole systems. Partial submissions will not be accepted.

The Owner reserves the right to review and approve shop drawings only after approval of related
product data and samples.

Shop drawings shall be properly identified and contain the name of the project, name of the firm
submitting the shop drawings, shop drawing number, date of shop drawings and revisions,
Contractor’s stamp of approval, and sufficient spaces near the title block for the Owner’s stamp.

The Contractor shall submit to the Owner one legible, reproducible transparency and two black
line prints of each shop drawing. Transparency and prints shall be mailed or delivered in roll form.
Each submittal shall be accompanied by a transmittal notice.

When the transparency is returned by the Owner with the stamp “Revise and Resubmit” or
“Disapproved”, the Contractor shall correct the original drawing or prepare a new drawing and
resubmit a transparency and two prints thereof to the Owner for approval. This procedure shall be
repeated until the Owner’s approval is obtained.

When the transparency is returned by the Owner with the stamp “Approved” or “Approved as
Corrected”, the Contractor shall provide and distribute the prints for all Contractor and
Subcontractors use, and in addition submit, within 10 calendar days after approval, 4 prints to the
Owner.

The Contractor shall maintain one full set of approved shop drawings at the site.

SUBMISSION OF PRODUCT DATA

A

E.

The Contractor shall submit 4 copies of Product Data to the Owner. All such data shall be specific
and identification of material or equipment submitted shall be clearly marked in ink. Data of
general nature will not be accepted.

Product Data shall be accompanied by a transmittal notice. The Contractor’s stamp of approval
shall appear on the printed information itself, in a location, which will not impair legibility.

Product Data returned by the Owner as "Disapproved” shall be resubmitted in 4 copies until the
Owners approval is obtained.

When the Product Data are acceptable, the Owner will stamp them “Approved” or “Approved as
Corrected”, retain 3 copies, and return 1 copy to the Contractor. The Contractor shall generate,
provide and distribute additional copies as may be required to complete the Work.

The Contractor shall maintain one full set of approved, original, Product Data at the site.

SUBMISSION OF SAMPLES

A

Unless otherwise specified in the individual section, the Contractor shall submit two specimens of
each sample.
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Samples shall be of adequate size to permit proper evaluation of materials. Where variations in
color or in other characteristics are to be expected, samples shall show the maximum range of
variation. Materials exceeding the variation of approved samples will not be approved on the
Work.

Samples, which can be mailed, shall be sent directly to the Architect accompanied by a transmittal
notice. All transmittals shall be stamped with the Contractor’s approval stamp of the material
submitted.

If a sample is rejected by the Architect, a new sample shall be resubmitted in the manner specified
hereinabove. This procedure shall be repeated until the sample is approved by the Architect.

Samples will not be returned unless return is requested at the time of submission. The right is

reserved to require submission of samples whether or not particular mention is made in the
specifications, at no additional cost to the Owner.

END OF SECTION
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1.01

1.02

1.03

1.04

SECTION 01 50 00

TEMPORARY FACILITIES

GENERAL REQUIREMENTS

A

The Contractor shall be responsible for providing and maintaining all temporary facilities until
Substantial Completion. Removal of such prior to Substantial Completion must be with the
concurrence of the Owner. The Contractor bears full responsibility for re-providing any facility
removed prior to Substantial Completion

Removal of all temporary facilities shall be a condition precedent to Substantial Completion
unless directed otherwise by the Owner or specifically noted in the specifications.

The Contractor must comply with all safety laws and regulations of the Commonwealth of
Massachusetts, the United States Government and local government agencies applicable to Work
under this contract. The Contractor’s attention is directed to the Commonwealth of Massachusetts,
Department of Labor and Industries Regulation 454 CMR.

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

FIELD OFFICES

A

Not applicable.

TEMPORARY TOILETS

A

The Contractor shall provide and service an adequate number of toilet booths with chemical type
toilets. Owner’s sanitary facilities are not available for use by the Contractor.

The toilets shall be erected in a location approved by the Owner and shall be maintained by the
Contractor in a clean and orderly condition in compliance with all local and state health
requirements.

TEMPORARY CONSTRUCTION FENCE

A

The Contractor shall be responsible for providing and maintaining temporary fencing or barricades
around the staging, equipment, materials, and construction as may be necessary to assure the
safety of all persons authorized or unauthorized. Such protective measures shall be located and
constructed as required by local, state, and federal ordinances, laws, codes, or regulations.
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1.05

1.06

1.07

1.08

1.09

TEMPORARY STRUCTURES AND MATERIAL HANDLING

A.

The Contractor shall provide such storage sheds, temporary buildings, or trailers as required for
the performance of the Contract.

Materials shall be handled, stored, installed, cleaned, and protected in accordance with the best
practice in the industry and, except where otherwise specified in the Contract Documents, in
accordance with manufacturer’s specifications and directions.

TEMPORARY STAGING, STAIRS, CHUTES

A

Debris shall not be allowed to fall freely from upper levels of the building. Materials shall not be
dropped from roof surfaces. Chutes will not be permitted. Stock and remove all supplies and
debris by crane-mounted scale-pans.

Access to each roof by workers shall be achieved from the exterior via conventional extension
ladders or stair tower. No interior access is available for Contractor personnel.

HOISTING FACILITIES

A Except as otherwise specified, the Contractor shall provide, operate, and remove material hoists,
cranes, and other hoisting as required for the performance of the Work by all trades.

TEMPORARY WATER

A The Contractor may make use of the available water supply at the site for construction purposes,
provided the permission of the Owner is obtained beforehand and only as long as the water is not
used wastefully.

B. The Contractor shall provide all necessary piping and hoses to utilize the available sources of
water.

C. The Contractor shall provide an adequate supply of cool drinking water with individual drinking

cups for personnel on the job.

TEMPORARY ELECTRICITY

A

The Contractor may make use of the electricity available at the site, metered and paid for by the
Owner, provided that the Contractor shall supply proper adapters and extension cords.

1. Where heavy-duty electric equipment drawing current in excess of 15 amperes is
involved, the Contractor shall provide temporary service to supply the power.

2. The temporary electric service shall include, but not be limited to labor, materials, and
equipment necessary to supply temporary power of adequate capacity for the project.

3. Transformers and meters, when required by the power company, will be furnished by the
power company and the contractor shall pay the costs therefore.

Temporary electrical Work shall be performed under the direct supervision of at least one master
electrician, who will be present on the project at all times when such work is being performed.

All temporary work shall be provided in conformity with the National Electric Code, State laws,
and requirements of the power company. Particular attention is called to Commonwealth of
Massachusetts, Department of Labor and Industries Regulation, 454 CMR.
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1.10

WEATHER PROTECTION

A.

“Weather Protection” means the temporary protection of that Work adversely affected by
moisture, wind, and cold by covering, enclosing, and/or heating. T

The Contractor shall assume the entire responsibility for weather protection during, construction
(until Substantial Completion), and shall be liable for any damage to any Work caused by failure
to supply proper weather protection to installed or stored-components.

It is to be specifically understood that the Contractor shall do no work under any conditions
deemed unsuitable by the Contractor to the execution of the Work. This provision shall not
constitute any waiver, release, or lessening of the Contractor’s obligation to bring the Work to
Substantial Completion within the period of time set forth in the Contract Documents.

END OF SECTION
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1.01

1.02

1.03

1.04

1.05

SECTION 01 51 00

PROTECTION

PROTECTION OF PERSONS AND PROPERTIES

A All facilities will be occupied during construction. The Contractor shall take all necessary
precautions to ensure the public safety and convenience of the occupants during construction.

B. Any damage to buildings, roads (public and private), concrete and bituminous concrete areas,
fences, lawn areas, trees, shrubbery, poles, underground utilities, etc. shall be repaired at the
Contractor’s sole expense, to the satisfaction of the Owner.

C. The Contractor shall patch, repair and/or replace all adjacent materials and surfaces damaged after
the installation of new work at no expense to the Owner. All repair and replacement work shall
match the existing in kind and appearance.

TEMPORARY PROTECTION
A The Contractor shall:
1. Protect buildings and materials at all times from exposure to water, dust, debris and/or
other construction related nuisances. Provide all necessary equipment, expertise and

planning to keep the building interior watertight throughout construction.

2. Provide temporary watertight enclosures for openings roof decks when and as required to
protect the Work from damage by inclement weather.

B. Completed roof surfaces and waterproofed surfaces shall not be subjected to traffic nor shall they
be used for storage of materials. Where some activity must take place in order to carry out the
Work, adequate protection must be provided.

C. After the installation of the Work by any Subcontractor is completed, the Contractor shall be
responsible for its protection and for repairing, replacing, or cleaning any such Work which has
been damaged by other trades or by any other cause, so that all Work is in first class condition at
the time of Substantial Completion.

ACCESS

A The Contractor shall, at all times, leave an unobstructed way along walks and roadways, and shall
maintain proper barriers (not Snow Fences) and lights (as necessary) for the protection of all
persons and property in all locations where materials are stored or work is in progress.

SECURITY

A The Contractor shall be responsible for providing all security and safety precautions necessary to
protect the Contractor’s and Owner’s interests.

NOISE AND DUST CONTROL

A The Contractor shall take special measures to protect the building-occupants, neighbors, and
general public from noise, dust and other disturbances by:

1. Keeping common pedestrian and vehicular circulation areas clean and unobstructed,;
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2. Insulating work area from occupied portions as far as possible; and
3. Sealing dust and fumes from contaminating occupied spaces.
1.06  FIREPROTECTION
A The Contractor shall take necessary precautions to insure against fire during construction. The
Contractor shall be responsible to insure that the area within contract limits is kept orderly and
clean and that combustible rubbish and construction debris is promptly removed from the site.
B. Installation of equipment suitable for fire protection shall be done as soon as possible after
commencement of the Work. The Contractor’s attention is directed to the requirements of the
Commonwealth of Massachusetts, Department of Labor and Workforce Development Regulation
454 CMR.
1.07  WIND PROTECTION

A Should high-wind warnings be issued by the U.S. Weather Bureau, the Contractor shall take every
precaution to minimize danger to persons, to the Work, and to the adjacent property.

END OF SECTION
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1.01

1.02

1.03

SECTION 01 52 00

CLEAN UP

GENERAL REQUIREMENTS

A.

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

CLEANING DURING CONSTRUCTION

A

Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.

1. Do not burn or bury rubbish and waste materials on the site.

2. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm or
sanitary drains.

3. Do not dispose of wastes into streams or waterways

Wet-down dry materials and rubbish to lay dust and prevent blowing dust.

Do not allow materials and rubbish to drop free or be thrown from roof surfaces, but remove by
use of a material hoist or rubbish chutes.

Maintain the Site free from accumulations of waste, debris, and rubbish.

Provide on-site containers for collection of waste materials and rubbish. At the end of each work
day, remove and legally dispose waste materials and rubbish from site.

Disposal of materials shall be in compliance with all applicable laws, ordinances, codes, and by-
laws.

FINAL CLEANING

A

Prior to submitting a request to the Owner to certify Substantial Completion of the Work, the
Contractor shall inspect the site (with the Owner) and verify that all waste materials, rubbish,
tools, equipment, machinery, and surplus materials have been removed, and that all sight-exposed
surfaces are free of debris.

Broom-clean all exposed, paved surfaces. Rake clean other surfaces of grounds.

Owner’s responsibility for cleaning commences at Substantial Completion.

END OF SECTION
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1.01

1.02

1.03

SECTION 01 77 00

PROJECT CLOSEOUT

GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

OCCUPANCY PERMIT

A

Not required.

SUBSTANTIAL COMPLETION

A

Prior to requesting Substantial Completion the Contractor shall make a thorough inspection of the
Work. During this inspection the Contractor shall prepare a comprehensive list of all items
remaining to be completed or corrected. This list shall include all remaining Contractor and
Subcontractor items to be provided under the Contract Documents.

Upon completion of the items noted on the Contractor’s list the Contractor shall notify the Owner
that the Work is Substantially Complete. The Owner shall then conduct a similar thorough
inspection. If the Owner agrees that the Work is Substantially Complete, the Owner will promptly
make a thorough inspection and prepare a punch list setting forth in accurate detail any items on
the Contractor’s list and additional items that are not acceptable or incomplete. The Contractor
shall coordinate all Subcontractors to achieve prompt completion of the punch list.

The Contractor shall not be relieved of the responsibility to provide Contract items left off of the
Owner’s punch list.

If the Owner determines that the Work is not Substantially Complete, the Owner shall inform the
Contractor of those items that must be completed before the Owner will prepare a punch list. Upon
completion of those items, the Contractor shall again request the Owner to prepare a punch list.

When the punch list has been prepared, the Owner will arrange a meeting, with the Contractor and
Subcontractors to identify and explain all punch list items and answer questions on work, which
must be done before final acceptance.

The Owner may revise the punch list from time to time, to ensure that all items of Work are
properly completed.
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1.04 RECORD DRAWINGS

A Prior to final payment and completion the Contractor shall provide all marked up As Built
Drawings (MY LARS) as required under other sections of the Specifications.

B. Copies of all Building and other construction-related Permits shall also be provided.
1.05  OPERATING AND MAINTENANCE INSTRUCTIONS

A Consult the individual sections of the specifications for the specific requirements for those
sections and for further details and descriptions of the requirements

B. Prior to final payment and completion the Contractor shall provide all Maintenance Instructions
for newly-installed construction components.

END OF SECTION
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SECTION 02 41 19

SELECTIVE DEMOLITION

PART 1 - GENERAL
1.01 GENERAL REQUIREMENTS

A Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

C. Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

D. It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

1.02 WORK TO BE PERFORMED
A Extent of demolition as described on the drawings and in conjunction with new work shown on

the drawings. The Contractor is responsible for all demolition, disposal, and cleanup associated
with the work, whether or not shown on the plans or described herein.

B. Temporary protection of adjacent buildings and property.
C. Demolition includes, but is not entirely limited-to:
1. Remove and discard all layers of built up roofing materials and underlying thermal

insulation to expose cementitious roof decking.

2. Remove and discard all damaged embedded wood blocking, nailers and/or fascia board
components at perimeters.

3. Remove and discard all existing roof drains that are designated to-remain, including
inserts/sleeves, strainers, bowls, clips/clamps and fasteners in preparation for the
installation of new cast-iron drains. Modify the existing roof deck to ensure that new
roof drains are mounted flush-to the structural roof decks.

4. Remove and discard all existing membrane and sheet-metal flashings.
5. Remove and discard various antennae and related items, as designated by the Owner as
obsolete.

1.03 RELATED WORK UNDER OTHER SECTIONS

A The following items of related work are specified and included in other Sections of the
Specifications:
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1.04

1.05

1.06

1. Section 06 10 00 - Nailers and Blocking

2. Section 07 22 00 - Roof Insulation

3. Section 07 51 13 — EPDM Membrane Roofing
4. Section 07 60 00 — Flashings and Sheet Metal
5. Section 22 00 00 — Plumbing

QUALITY ASSURANCE
A Supervision:

1. Engage and assign supervision of shoring and temporary protection work, as applicable,
to qualified personnel.

B. Regulations:
1. Comply with local codes and ordinances of governing authorities having jurisdiction.
SUBMITTALS
A Schedule:
1. Submit schedule indicating proposed methods and sequence of operations for selective
demolition.

JOB CONDITIONS

A Condition of Structures:
1. The Owner assumes no responsibility for actual condition of items or structures to be
demolished.
2. Conditions existing at time of commencement of contract will be maintained by Owner

insofar as practicable.
B. Protections:
1. Provide temporary barricades and other forms of protection to protect Owner's personnel
and general public from injury due to selective demolition Work. Safety is the sole

responsibility of the Contractor.

2. Provide protective measures to provide free and safe passage of Owner's personnel and
general public to and from area of selective demolition.

3. Take measures to protect against windblown dust/debris, obtain Owner's approval of
means used for dust control.

4. Provide appropriate shoring, bracing, and/or support to prevent movement, settlement, or
collapse of masonry-components.
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5. Protect adjacent materials and finishes with suitable coverings when necessary including,
but not limited to, vehicles in parking lot adjacent to building which will remain in use
during work to be performed.

6. Remove protections at completion of demolition work.

C. Damages: Promptly repair damages caused to building or property, including cars, by demolition

work at no cost to Owner.

D. Traffic:

1. Do not partially-block or otherwise impede traffic in streets or entrances at any time.

2. Conduct selective demolition operations and debris removal in a manner to ensure
minimum interference with roads, streets, walks, and other adjacent occupied facilities.

3. Do not close, block, or otherwise obstruct streets, walks, parking lots, or other occupied
or used facilities without written permission from the Owner.

4. Provide alternate routes around closed or obstructed traffic ways if required by governing
regulations.

E. Utility services:

1. Maintain existing utilities, keep in service, and protect against damage during demolition
operations.

2. Do not interrupt existing utilities service occupied or used facilities, except when
authorized in writing by authorities having jurisdiction. Provide 48 hours notice if
service must be interrupted.

3. Provide temporary services during interruptions to existing utilities, as acceptable to
governing authorities.

F. Environmental Controls:

1. Comply with governing regulations pertaining to environmental protection including but
not limited to dust, noise, and odors.

2. Do not use water when it may create hazardous or objectionable conditions such as ice,

flooding, and pollution.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.01 INSPECTION

A Before start of selective demolition work, inspect areas in which work will be performed.

3.02 PREPARATION

A Structure Safety:

1.

Safety is the sole responsibility of the Contractor.
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3.03

3.04

2. Provide exterior shoring, bracing, or support to prevent movement, settlement, or
collapse of structures to be demolished and adjacent facilities to remain.

3. Cease operations and notify the Owner immediately if safety of structure appears to be
endangered.

4. Take precautions to support structure until determination by the Owner is made for
continuing operations.

DEMOLITION
A General:

1. Perform all selective demolition work in a systematic and controlled manner.

2. Use such methods as required to complete work indicated on Drawings in accordance
with Demolition Schedule and governing regulations.

3. If unanticipated mechanical, electrical, or structural elements which conflict with
intended function or design are encountered, investigate and measure both nature and
extent of the conflict with Owner.

B. Disposal of Demolished Materials:

1. Remove debris, rubbish, and other materials resulting from demolition operations from
site.

2. Transport and legally dispose of materials off site.

3. If hazardous materials are encountered during demolition operations, all operations in the
area of the work shall stop and the Owner shall be notified immediately. After a
determination by a Hazardous Materials Consultant, retained by the Owner, the
Contractor shall prepare a change proposal for the additional work for review by the
Owner. All work shall comply with applicable regulations, laws, and ordinances
concerning removal, handling, and protection against exposure or environmental
pollution.

4, Burning of removed materials is not permitted.

CLEANING AND REPAIR

A On completion of demolition work, remove tools, equipment, and demolished materials from site.
Remove debris on a daily basis.

B. Remove areas of protection and leave areas broom clean.
C. Repair areas of demolition performed in excess of that required.
D. Repair adjacent construction or surfaces soiled or damaged by selective demolition work.

END OF SECTION
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SECTION 06 10 00
NAILERS AND BLOCKING
PART 1 - GENERAL
1.01 GENERAL REQUIREMENTS

A Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

C. Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

D. It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

1.02  SCOPE
A Install wood nailers and blocking as conceptually shown on the drawings, to facilitate the
installation and to complete the work described in the related sections listed above. Provide all

fasteners - non-corrosive.

B. Install new wood blocking on top of existing roof curbs to provide a clearance for new flashing
membrane materials, above the new roof surface, eight (8) inches, minimum.

C. Install new wood blocking at all roof perimeters. The final height of all perimeter blocking shall
be determined by the highest elevation of the tapered insulation on the particular roof level/area.

1.03 SUBMITTALS

A Submit the following samples in accordance with the provisions of Section 01 33 00,
SUBMITTALS, in GENERAL REQUIREMENTS.

1. Wood nailers and blocking.

B Do not commence fabrication of any work or begin installation until approval has been obtained
from the Owner.

C. Anchorage and Fastening Materials: Select proper type, size, material and finish for each
application. Materials for work within exterior construction shall be galvanized. Comply with the
following:

1. Wood Screws: Fed. Spec. FF-S-111
2. Bolts and Studs: Fed. Spec. FF-B-575
3. Lag Screw or Lag Bolts: Fed. Spec. FF-B-561
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4, Masonry Anchoring Devices: For expansion shields, nails and drive screws, comply with
Fed. Spec. FF-S-325

D. Comply with all requirements and recommendations of the SBC for fasteners types, sizes, and
spacings.

PART 2 - PRODUCTS

2.01 WOOD NAILERS

A Wood nailers shall be minimum #2 lumber.
B. Nailers shall conform to Factory Mutual's Loss Prevention Data 1-49.
C. All wood shall have a maximum moisture content of 19% by weight on a dry weight basis.

2.02 PLYWOOD
A Plywood shall be 1/2” CDX, exterior-grade.

B. All wood shall have a maximum moisture content of 19% by weight on a dry weight basis.

PART 3 - EXECUTION
3.01 INSTALLATION OF WOOD NAILERS

A Anchor new wood nailers to roof perimeters to provide full and complete attachment. The height
of new wood nailers will be determined by the highest-point of the new insulation system at each
roof level/area. Roof flashing details/drawings show blocking thicknesses in conceptual
quantities. Check blocking-heights, against proposed tapered insulation layouts for final blocking
thicknesses.

B. Nailers shall be installed using non-corrosive, lag fasteners spaced to resist 300 pounds per foot
applied in any direction and installed a maximum of 2°-0" 0.c. All nailers to receive bolts shall be
counter-bored to position the nut head slightly below the top of the nailer surface. Install a
fastener within 6" of each end of the nailer.

C. Nailers should gap 1/8" at ends and corners. The thickness of the nailer shall be provided such

that the top of the nailer is flush with the surface to which the membrane is to be applied (i.e. to
match insulation thickness, see detail.) Shim with pressure treated stock to achieve correct height.

END OF SECTION
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SECTION 07 22 00

ROOF INSULATION

PART 1 - GENERAL

1.01

1.02

1.03

GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

WORK TO BE PERFORMED

A

The work under this Section consists of furnishing and installing all roof insulation and related
items as indicated on the drawings and specified herein.

New tapered polyisocyanurate insulation, and tapered insulation at crickets installed in the
following configurations:

1) Concrete Decking: Mechanically-attached, fiberglass base-sheet installed to the concrete
deck using specified base-sheet fasteners. All insulation components and top-layer of
1/2” protection board adhered to fastened base-sheet with low rise foam insulation
adhesive.

The drawings indicate and show limits of construction for this project. The specifications specify
material and work requirements for this project. Both are complementary to each other and both
shall be followed to complete the work.

RELATED WORK UNDER OTHER SECTIONS

A

The following items of related work are specified and included in other Sections of the
Specifications:

1. Section 02 41 19 — Selective Demolition
2. Section 06 10 00 — Nailers and Blocking
3. Section 07 51 13 — EPDM Membrane Roofing
4. Section 07 60 00 — Flashings and Sheet Metal
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1.04 SUBMITTALS

A.

Submit in accordance with Section 01 33 00, SUBMITTALS.

1. A letter from the roof system manufacturer and insulation manufacturer stating that the
insulation to be used on the project is acceptable for use with the system to be used.

2. Manufacturer's data sheet on each type of insulation.
3. Manufacturer's data sheet on each type of adhesive for insulation.
4. Manufacturer’s data sheet and physical-samples of fiberglass base-sheet fasteners for use

on concrete decking.
5. Manufacturer's Material Safety Data Sheets for all products specified in this Section.

6. Scaled tapered-insulation shop-drawings (24” x 36” min. at crickets), showing slopes,
section thicknesses and layouts for all roof areas.

1.05 GUARANTEE

A

1.07 CODES

The Contractor shall furnish to the Owner a written guarantee covering all defects of materials and
workmanship of this Section that occur within a period of two (2) years from the date of final
completion of the project. Should any defects in materials or workmanship develop within this
time, all repairs and replacements shall be made at no additional cost to the Owner.

Except as modified by the requirements of other governing codes and by this specification,
insulation and its installation shall conform to the provisions and recommendations of the
following codes and standards:

1. Insulation shall have Factory Mutual Class | approval.

2. Low rise foam adhesion of thermal insulation shall meet Factory Mutual’s Class 1A-60
wind uplift rating.

3. Insulation assembly shall carry Underwriters Laboratory’s Class A approval for fire
resistance.
4, Massachusetts State Building Code (8th Edition)

1.08 ENVIRONMENTAL REQUIREMENTS

A

Roof removal and roofing system installation shall not take place during inclement weather or
when the air temperature or wind chill temperature is below 40° F.

Material safety data sheets of all specified products of this section shall be kept on site daily for
project duration.
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PART 2 - PRODUCTS

2.01

INSULATION

A.

Polyisocyanurate flat insulation and tapered at crickets shall be rigid closed-cell polyisocyanurate
core integrally bonded to non-asphaltic fiberglass facing in the foaming process. Insulation shall
be as-required by the roof system manufacturer to obtain the roof system manufacturer’s full-
system warranty and shall adhere to the following listed properties:

PROPERTY TEST METHOD VALUE
Slope/Taper: (at crickets) 1/4” per foot, min.
Thermal Performance ASTM C-518 Average R=35
Water Absorption % Volume ASTM C-209 <1% volume
Dimensional Stability ASTM D-2126 1.0% max

7 days
Compressive Strength ASTM D-1621 20 psi min.
Foam Core Density ASTM D-1622 2.1 Ibs/cu. ft.

nominal
Moisture Vapor Transmission ASTM E 96 <1.0 perm
Flame Spread ASTM E-84 25 max

All polyisocyanurate insulation panels shall be obtained from a single source and shall have the
same facing materials and be manufactured by the same insulation manufacturer.

Tapered edge strips where specified shall be eighteen (18) inch wide insulation and shall be
fiberboard.

Protection-board insulation shall be % inch thick gypsum core that incorporates glass-mat facings
on the top and bottom side. The top surface is pre-primed and provides excellent bond strength
for adhered membrane for use as a cover board. Available in ¥4 to 5/8” and 4” x 4’ or 4’ x 8’ size
boards.

PROPERTY VALUE
Thermal Conductivity Max. (k) at 75° F 40
Transverse Load avg. min. Ibs. 14
Tensile Strength Parallel to surface avg. min. psi 150
Tensile Strength Perpendicular to surface Avg. min. Ibs/ft2 600
Water absorption by volume, max. % 7
Linear expansion 50-90% R.H. avg. max. % .5
Vapor Permeance grains/hr/sg. ft./in. Hg., min. 5
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Flame Spread (max.) ASTM E84 275

Modulus of rupture avg. min. psi 275
Deflection at specified Min. load avg. max. in. .75
Thermal Resistance (R-Value) per % of material 1.38
Thermal Conductance (C-Value) 72

2.02 FIBERGLASS BASE-SHEET — CWF ROOF DECK SUBSTRATES

A

High-strength, fiberglass base sheet for attachment to all cementitious roof deck surfaces prior to
the installation of adhered insulation. Provide fiberglass base sheet meeting or exceeding the
performance characteristics provided below:

PROPERTY TYPICAL VALUE TEST METHOD

Weight 33 Ib/100 sq/ft ASTM D 228-69

Breaking strength 90 Ib-ft/in (MD) ASTM D 146-78a
70 Ib-ft/in (XD)

Pliability, 1/2” radius No failures ASTM D146-78a

Asphalt content 10 Ib/100 sq/ft ASTM D 228-69

Puncture resistance 120 Ib-ft ASTM D 154-88

2.03 FASTENERS

A

Base-sheet fasteners used to secure fiberglass base-sheet materials to the concrete roof deck substrates
shall be one-piece, galvalume coated steel fastener. Legs shall be 1.8-inches long with 2.7-inch
diameter heads. Fasteners shall be listed in the FM Approval Guide for use with cementitious decks
meeting or exceeding Factory Mutual wind uplift requirements for 1-60.

2.04 LOW RISE ROAM INSULATION ADHESIVE

A

Solvent-free, cold-process insulation adhesive for the securement of insulation components shall
meet-or-exceed the following performance characteristics listed below:

PROPERTY TYPICAL VALUE TEST METHOD

V.0.C. Content 20 g/L ASTM D 3960-89

Viscosity @ 77°C 70 Pa s (70,000 cP) ASTM D 2556-69

Non-Volatile Content 99% ASTM D 1644-88

Density @ 77°F 1.0 kg/L (8.5 Ib/gal) ASTM D 1875-69

gnsile Strength 1379 kPa (200psi) ASTM D 412-87
T7°F
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Elongation @ 77°F 1200% ASTM D 412-87

Adhesion Strength 552 (80 psi) ASTM D 816-82
in shear @ 77°F

T-Peel Adhesion 2.6 N/mm (15 Ibf/in.) ASTM D 1876-72
@ 77°F

PART 3 - EXECUTION

3.01

3.02

EXAMINATION

A

Insulation shall be installed over a clean, dry and properly-prepared substrate acceptable to the
membrane manufacturer and the Owner. The Contractor shall inspect the surface to determine
that it is smooth and uniform to receive the new insulation. Prior to starting the work, the
Contractor shall notify the Full-Time Inspector and Owner that the deck is ready for new work to
begin.

No more insulation shall be installed than can be completely covered with the finished roofing
system on the same working day.

Surfaces on which the new roof system is to be applied shall be clean, smooth, dry, and free of
fins, sharp edges, loose/foreign materials, oil and grease. Before beginning work, the full-time,
onsite inspector shall examine the surfaces in order to ensure that the substrate is acceptable.
Thoroughly-clean the surface of all debris, loose material, and other deleterious materials prior to
installation of insulation.

PREPARATION AND PROTECTION

A

Materials with imperfections such as wetness, pinholes, cracks, handling-damage, incorrect
thickness (less than specified), shall be rejected and removed immediately from job site.

No work shall take place when moisture is present on the roof deck or in any of the materials. The
Owner may order the work to stop when, in their opinion, the weather conditions warrant him to
do so.

After the existing roof systems are removed, the existing roof deck shall be dried before
installation of new roofing materials. After materials have been removed, the substrate shall be
scraped clean of all remaining small pieces of insulation, fasteners/clips and/or other surface
imperfections. After all scraping and cleaning is complete and after substrate is dry, Contractor
shall inspect the surface to determine that it is smooth and uniform to receive the new insulation.
Repair any damaged and/or deteriorated decking as required.

Fumes from adhesive and roofing products shall not be allowed to enter into the building during
installation. The Contractor must take appropriate measures, to assure that fumes are not drawn
into the building through air intakes or through any other openings.

Verify that roof drains, roof curbs, nailers, equipment supports, vents and other roof accessories
are secured properly and installed in conformance with the specifications and drawings.
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3.03

3.04

INSTALLATION — GENERAL

A.

All installed insulation must be fully protected from precipitation and condensation damage at all
times. Any wet insulation shall be marked, removed from the site and replaced prior to
installation of new membrane.

Layout flat and tapered insulation materials to provide full and complete drainage throughout all
portions of the particular roof system. Modify tapered layouts to channel water around curbs and
other penetrations.

Contractor shall stockpile insulation in safe-quantities. Do not overload the structure.
Contractor is made-aware that thermal insulation is flammable when exposed to direct flame.
Insulation shall be neatly-cut to fit around roof penetrations and projections. Insulation for all
roofs is to be laid in parallel courses with transverse joints staggered with joints in adjoining

courses.

Insulation shall be installed without gaps or voids and with smooth transitions and tightly fitting
joints.

No piece of insulation shall be cut to fit less than two (2) square feet unless size of opening
dictates.

Provide tapered edge strips to provide a smooth-transition at perimeters, where tapered insulation
varies from the height of the perimeter blocking. The top surface of the insulation shall be flush
with the top surface of the wood blocking within a tolerance of 1/16” with respect to the blocking.

Where more than one (1) layer of insulation is installed, stagger joints of succeeding layers from
first layer, a minimum of 12 in. in each direction.

BASE SHEET INSTALLATION - CONCRETE DECK

A

Prior to the installation of the base sheet on concrete deck substrates, the Contractor will perform the
following pull-out tests in the presence of the Owner.

1. A minimum of five (5) base-sheet fasteners of the approved type will be installed in various
locations as designated by the Owner. Pull-out values will be recorded and published by the
fastener manufacturer. Pull-out resistance figures will be compared to the fastener
manufacturer’s published minimum standards to determine suitability.

2. If pull-out values do not meet the minimum required value (40 pounds, minimum), an
alternate fastening system will be specified by the Owner.

Provide 4-inch wide side laps and 6-inch wide head laps in the base sheet installation. Stagger head
laps 12-inches minimum.

Secure fiberglass base sheet with the specified fasteners using the following spacing requirements:

Head laps: 6-inches on center

Side laps: 7-inches on center

Field rows: 18-inches on center, staggered in two rows, with rows approximately 12-inches
apart.
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D. Within eight (8) feet of perimeter corners, halve field row fastener spacing to provide added wind-
uplift resistance.

E. Base-sheet fastening pattern layout provided below:

) !
= = =
= | i &= =
= . & s =
= = =
= = =
& & x

1

3.05 INSULATION INSTALLATION - CONCRETE ROOF DECK

A Carefully-examine the mechanically-fastened base-sheet with the onsite inspector. Remove and
replace any loose/damaged base-sheet fasteners. Clean the base-sheet thoroughly, prior-to
proceeding. Once approved by the onsite inspector, proceed with the installation of tapered
isocyanurate and wood fiber thermal insulation, as outlined.

B. Over properly-installed fiberglass base-sheet, adhere tapered poly isocyanurate insulation components
to provide complete drainage throughout. Stagger joints between underlying layers, twelve (12)
inches, minimum.

C. The insulation board shall be neatly cut to fit around roof penetrations and projections.

D. The insulation board shall be installed without gaps or voids and with smooth transitions. Provide
additional adhered tapered insulation or tapered edge strips top provide a smooth, uninterrupted
transition where wood blocking components vary in-height with the tapered insulation materials.

E. Insulation boards shall be adhered to the mechanically-fastened base sheet (or to each other) as
required by the manufacturer and as required to obtain the specified FM wind uplift rating.
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No more insulation board shall be installed than can be completely covered with the finished
roofing system on the same working day.

All installed insulation boards must be fully-protected from precipitation and condensation
damage at all times. Any wet insulation board shall be marked, removed from the site and
replaced prior to installation of new membrane.

Apply low rise foam insulation adhesive in accordance with the manufacturer’s requirements.
Adhesive shall be applied utilizing ribbon coverage method with o %4 diameter beads at required
coverage rate and pattern. Set insulation board into adhesive immediately. Step board in. Do not
allow adhesive to skin over. Stagger offset joints as specified.

END OF SECTION
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SECTION 0751 13

EPDM MEMBRANE ROOFING

PART 1 - GENERAL

1.01

1.02

1.03

GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 01000 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

WORK TO BE PERFORMED

A

Provide all labor, material, tools, equipment, and supervision necessary to complete the
installation of a 90-mil thick EPDM membrane Fully Adhered Roofing System including flashings
and insulation as specified herein and as indicated on the drawings in accordance with the
manufacturer’s most current specifications and details.

The roofing contractor shall be fully knowledgeable of all requirements of the contract documents
and shall make themselves aware of all job site conditions that will affect their work.

The roofing contractor shall confirm all given information and advise the building owner, prior to
bid, of any conflicts that will affect their cost proposal.

Any contractor who intends to submit a bid using a roofing system other than the approved
manufacturer must submit for pre-qualification in writing fourteen (14) days prior to the bid date.
Any contractor who fails to submit all information as requested will be subject to rejection. Bids
stating “as per plans and specs” will be unacceptable.

SUBMITTALS

A

Prior to starting work, the roofing contractor must submit the following:

1. Shop drawings showing layout, details of construction and identification of materials.

2. Sample of the manufacturer’s Membrane System Warranty.

3. Submit a letter of certification from the manufacturer which certifies the roofing
contractor is authorized to install the manufacturer’s roofing system and lists foremen
who have received training from the manufacturer along with the dates training was
received.

4. Certification of the manufacturer’s warranty reserve.

Upon completion of the installed work, submit copies of the manufacturer’s final inspection to the
specifier prior to the issuance of the manufacturer’s warranty.
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1.04

1.05

1.06

1.07

1.08

PRODUCT DELIVERY, STORAGE AND HANDLING

A.

Deliver materials to the job site in the manufacturer’s original, unopened containers or wrappings
with the manufacturer’s name, brand name and installation instructions intact and legible. Deliver
in sufficient quantity to permit work to continue without interruption.

Comply with the manufacturer’s written instructions for proper material storage.

1. Store materials between 60°F and 80°F in dry areas protected from water and direct
sunlight. If exposed to lower temperature, restore to 60°F minimum temperature before
using.

2. Store materials containing solvents in dry, well ventilated spaces with proper fire and
safety precautions. Keep lids on tight. Use before expiration of their shelf life.

Insulation must be on pallets, off the ground and tightly covered with waterproof materials.
Manufacturer’s wrap does not provide sufficient waterproofing.

Any materials which are found to be damaged shall be removed and replaced at the applicator’s
expense.

WORK SEQUENCE

A

B.

Schedule and execute work to prevent leaks and excessive traffic on completed roof sections.
Care should be exercised to provide protection for the interior of the building and to ensure water
does not flow beneath any completed sections of the membrane system.

Do not disrupt activities in occupied spaces.

USE OF THE PREMISES

A

Before beginning work, the roofing contractor must secure approval from the building owner’s
representative for the following:

Areas permitted for personnel parking.

Access to the site.

Areas permitted for storage of materials and debris.

Areas permitted for the location of cranes, hoists and chutes for loading and unloading
materials to and from the roof.

el NS

Interior stairs or elevators may not be used for removing debris or delivering materials, except as
authorized by the building superintendent.

EXISTING CONDITIONS

If discrepancies are discovered between the existing conditions and those noted on the drawings,
immediately notify the owner’s representative by phone and solicit the manufacturer’s approval prior to
commencing with the work. Necessary steps shall be taken to make the building watertight until the
discrepancies are resolved.

TEMPORARY FACILITIES AND CONTROLS

A

Temporary Utilities:

1. Water, power for construction purposes and lighting are available at the site and will be
made available to the roofing contractor.
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1.09

2. Provide all hoses, valves and connections for water from source designated by the owner
when made available.

3. When available, electrical power should be extended as required from the source.
Provide all trailers, connections and fused disconnects.

Temporary Sanitary Facilities

Sanitary facilities will not be available at the job site. The roofing contractor shall be responsible

for the provision and maintenance of portable toilets or their equal.

Building Site:

1. The roofing contractor shall use reasonable care and responsibility to protect the building
and site against damages. The contractor shall be responsible for the correction of any
damage incurred as a result of the performance of the contract.

2. The roofing contractor shall remove all debris from the job site in a timely and legally
acceptable manner so as to not detract from the aesthetics or the functions of the building.

Security:

Obey the owner’s requirements for personnel identification, inspection and other security
measures.

JOB SITE PROTECTION

A

The roofing contractor shall adequately protect building, paved areas, service drives, lawn, shrubs,
trees, etc. from damage while performing the required work. Provide canvas, boards and sheet
metal (properly secured) as necessary for protection and remove protection material at completion.
The contractor shall repair or be responsible for costs to repair all property damaged during the
roofing application.

During the roofing contractor’s performance of the work, the building owner will continue to
occupy the existing building. The contractor shall take precautions to prevent the spread of dust
and debris, particularly where such material may sift into the building. The roofing contractor
shall provide labor and materials to construct, maintain and remove necessary temporary
enclosures to prevent dust or debris in the construction area(s) from entering the remainder of the
building.

Do not overload any portion of the building, either by use of or placement of equipment, storage
of debris, or storage of materials.

Protect against fire and flame spread. Maintain proper and adequate fire extinguishers.

Take precautions to prevent drains from clogging during the roofing application. Remove debris
at the completion of each day’s work and clean drains, if required. At completion, test drains to
ensure the system is free running and drains are watertight. Remove strainers and plug drains in
areas where work is in progress. Install flags or other telltales on plugs. Remove plugs each
night and screen drain.

Store moisture susceptible materials above ground and protect with waterproof coverings.

Remove all traces of piled bulk materials and return the job site to its original condition upon
completion of the work.
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1.10

1.11

1.12

SAFETY

A.

The roofing contractor shall be responsible for all means and methods as they relate to safety and
shall comply with all applicable local, state and federal requirements that are safety related.
Safety shall be the responsibility of the roofing contractor. All related personnel shall be
instructed daily to be mindful of the full time requirement to maintain a safe environment for the
facility’s occupants including staff, visitors, customers and the occurrence of the general public on
or near the site.

WORKMANSHIP

A.

C.

Applicators installing new roof, flashing and related work shall be factory trained and approved by
the manufacturer they are representing.

All work shall be of highest quality and in strict accordance with the manufacturer’s published
specifications and to the building owner’s satisfaction.

There shall be a supervisor on the job site at all times while work is in progress.

QUALITY ASSURANCE

A

B.

The Roofing System must achieve a UL Class A.

The specified roofing assembly must have been successfully tested by a qualified testing agency to
resist the design uplift to rating to meet Factory Mutual’s Class 1A-60 wind uplift rating.

The membrane must be manufactured by the material supplier. Manufacturer’s supplying
membrane made by others are not acceptable.

The manufacturer must have a minimum of 20 years experience in the manufacturing of
vulcanized thermal set sheeting.

Unless otherwise noted in this specification, the roofing contractor must strictly comply with the
manufacturer’s current specifications and details.

The roofing system must be installed by an applicator authorized and trained by the manufacturer
in compliance with shop drawings as approved by the manufacturer. The roofing applicator shall
be thoroughly experienced and upon request be able to provide evidence of having at least five (5)
years successful experience installing single-ply EPDM roofing systems and having installed at
least three (3) roofing application or several similar systems of equal or greater size within one
year.

Provide adequate number of experienced workmen regularly engaged in this type of work who are
skilled in the application techniques of the materials specified. Provide at least one thoroughly
trained and experienced superintendent on the job at all times roofing work is in progress.

There shall be no deviations made from this specification or the approved shop drawings without
the prior written approval of the specifier. Any deviation from the manufacturer’s installation
procedures must be supported by a written certification on the manufacturer’s letterhead and
presented for the specifier’s consideration.

Upon completion of the installation, the applicator shall arrange for an inspection to be made by a
non-sales technical representative of the membrane manufacturer in order to determine whether or
not corrective work will be required before the warranty will be issued. Notify the building owner
seventy-two (72) hours prior to the manufacturer’s final inspection.
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1.14  JOB CONDITIONS, CAUTIONS AND WARNINGS

A Material Safety Data Sheets (MSDS) must be on location at all times during the transportation,
storage and application of materials.

B. When positioning membrane sheets, exercise care to locate all field splices away from low spots
and out of drain sumps. All field splices should be shingled to prevent bucking of water.

C. When loading materials onto the roof, the Authorized Roofing Applicator must comply with the
requirements of the building owner to prevent overloading and possible disturbance to the building
structure.

D. Proceed with roofing work only when weather conditions are in compliance with the
manufacturer’s recommended limitations, and when conditions will permit the work to proceed in
accordance with the manufacturer’s requirements and recommendations.

E. Proceed with work so new roofing materials are not subject to construction traffic. When
necessary, new roof sections shall be protected and inspected upon completion for possible
damage.

F. Provide protection, such as 3/4 inch thick plywood, for all roof areas exposed to traffic during
construction. Plywood must be smooth and free of fasteners and splinters.

G. The surface on which the insulation or roofing membrane is to be applied shall be clean, smooth,
dry, and free of projections or contaminants that would prevent proper application of or be
incompatible with the new installation, such as fins, sharp edges, foreign materials, oil and grease.

H. New roofing shall be complete and weathertight at the end of the work day.

l. Contaminants such as grease, fats and oils shall not be allowed to come in direct contact with the
roofing membrane.

115  WARRANTY

A Provide manufacturer’s 30 year Total System Warranty, covering both labor and material with no
dollar limitation to meet Factory Mutual’s Class 1A-60 rating.

B. Warranty shall also cover leaks caused by accidental punctures: 32 man-hours per year.

C. Pro-rated System Warranties shall not be accepted.

D. Evidence of the manufacturer's warranty reserve shall be included as part of the project submittals
for the specifier's approval.

E. The membrane manufacturer shall make annual inspectional visits for the length of the warranty
(30 years), and submit a report on the condition of the membrane to the Owner.

PART 2PRODUCTS
2.01 GENERAL
A Unless otherwise approved by the specifier and accepted by the membrane manufacturer, all

products (including insulation, fasteners, fastening plates) must be manufactured and supplied
by the roofing system manufacturer and covered by the warranty.
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2.02 MEMBRANE

Furnish 90-mil thick EPDM (Ethylene, Propylene, Diene Terpolymer) in the largest sheet possible. The
membrane shall conform to the minimum physical properties of ASTM D4637. When a 10 foot wide
membrane is to be used, the membrane shall be manufactured in a single panel with no factory splices to
reduce splice intersections. EPDM membranes are available with Factory-Applied Tape (FAT).

2.03  ADHESIVES, CLEANERS AND SEALANTS

All products shall be furnished by Carlisle and specifically formulated for the intended purpose.

A.

Low VOC Bonding Adhesive: A low VOC (volatile organic compound) bonding adhesive (less
than 250 grams/liter) used for bonding EPDM membranes to various surfaces. Available in 5
gallon pails.

Low VOC EPDM Primer - A low VOC (volatile organic compound) primer (less than 250
grams/liter) for use with splice tape or Pressure-Sensitive products. Available in 1 gallon pails.

Lap Sealant: A black, heavy-bodied material used to seal the exposed edges of a membrane
splice. A pre-formed Lap Sealant tool is included in each carton of Lap Sealant. Available in
tubes.

Water Cut-Off Mastic: A one-component, low viscosity, self wetting, Butyl blend mastic used
as a sealing agent between the EPDM membrane or Elastoform Flashing and applicable substrates.
Available in tubes.

Pourable Sealer: A black, two-component, solvent-free, polyurethane based product used for tie-
ins and as a sealant around hard-to-flash membrane penetrating objects such as clusters of pipes
and for a daily seal when the completion of flashings and terminations cannot be completed by the
end of each work day.

One-Part Pourable Sealer: Auvailable in black or white, a one-component, moisture curing,
elastomeric polyether sealant used for attaching lightning rod bases and ground cable clips to the
membrane surface and as a sealant around hard-to-flash penetrations such as clusters of pipes.

2.04 WALKWAYS

Protective surfacing for roof traffic shall be black Pressure-Sensitive Walkway Pads with Factory-Applied
Tape on the underside of the walkway adhered to the membrane surface in conjunction.

PART 3

EXECUTION

3.01 GENERAL

A

Comply with the manufacturer’s published instructions for the installation of the membrane
roofing system including proper substrate preparation, jobsite considerations and weather
restrictions.

Position sheets to accommodate contours of the roof deck and shingle splices to avoid bucking
water.

3.02 MEMBRANE PLACEMENT AND BONDING

A

Unroll and position membrane without stretching.  Allow the membrane to relax for
approximately 1/2 hour before bonding. Fold the sheet back onto itself so half the underside of
the membrane is exposed.
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3.03

3.04

Apply the Bonding Adhesive in accordance with the manufacturer’s published instructions, to
both the underside of the membrane and the substrate. Allow the adhesive to dry until it is tacky
but will not string or stick to a dry finger touch.

1. Roll the coated membrane into the coated substrate while avoiding wrinkles. Brush down
the bonded half of the membrane sheet with a soft bristle push broom to achieve
maximum contact.

2. Fold back the unbonded half of the membrane sheet and repeat the bonding procedure.

Install adjoining membrane sheets in the same manner, overlapping edges approximately 4 inches.
Do not apply bonding adhesive to the splice area.

MEMBRANE SPLICING WITH TAPE

A

Tape splices must be a minimum of 5-1/2” wide using 6 wide TAPE extending 1/8” minimum to
1/2” maximum beyond the splice edge. Field splices at roof drains must be located outside the
drain sump. All splice enhancements to ensure the 30 year manufacturers warrantee are required.

Position membrane sheet to allow for required splice overlap. Mark the bottom sheets with an
indelible marker approximately 1/4” to 1/2” from the top sheet edge. The pre-marked line on the
membrane edge can also be used as a guide for positioning splice tape.

Fold the top sheet back and clean the dry splice area (minimum 6 wide) of both membrane sheets
by scrubbing with clean natural fiber rags saturated with Primer. Cleaning the splice area is not
required unless contaminated with field dirt or other residue.

Apply Low VOC EPDM Primer to splice area.

Apply TAPE in accordance with the manufacturer’s specifications and roll the top sheet onto the
mating surface.

When adhereing Factory Applied Tape (FAT), pull the poly backing from FAT beneath the top
sheet and allow the top sheet to fall freely onto the exposed primed surface. Press top sheet on to
the bottom sheet using firm even hand pressure across the splice towards the splice edge.

Immediately roll the splice using positive pressure when using a 2 wide steel roller. Roll across
the splice edge, not parallel to it. When FAT is used, a seam roller can be used to roll parallel to
the splice edge.

At all field splice intersections, apply Lap Sealant along the edge of the membrane splice to
cover the exposed TAPE 2” in each direction from the splice intersection. Install membrane
manufacturer’s pressure-sensitive “T” Joint Covers or a 6” wide section (with rounded corners) of
pressure-sensitive flashing over the field splice intersection then finish over with 12” x 12”
pressure sensitive flashing.

FLASHING

A

Wall and curb flashing shall be cured EPDM membrane. Continue the deck membrane as wall
flashing where practicable.

Follow manufacturer’s typical flashing procedures for all wall, curb, and penetration flashing
including metal edging/coping and roof drain applications.
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3.05

3.06

3.07

WALKWAYS

A Install walkways at all traffic concentration points (such as roof hatches, access doors, rooftop
ladders, etc.) and all locations as identified on the specifier’s drawing.

B. Adhere walkway pads to the EPDM membrane in accordance with the manufacturer’s
specifications to comply with 30 year warranty requirements.

DAILY SEAL

A On phased roofing, when the completion of flashings and terminations is not achieved by the end
of the work day, a daily seal must be performed to temporarily close the membrane to prevent
water infiltration.

B. Complete an acceptable membrane seal in accordance with the manufacturer’s requirements.

CLEAN UP

A Perform daily clean-up to collect all wrappings, empty containers, paper, and other debris from the
project site. Upon completion, all debris must be disposed of in a legally acceptable manner.

B. Prior to the manufacturer’s inspection for warranty, the applicator must perform a pre-inspection

to review all work and to verify all flashing has been completed as well as the application of all
caulking.

END OF SECTION
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SECTION 07 60 00

FLASHINGS AND SHEET METAL

PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

1.02 WORK TO BE PERFORMED

A

Furnish and install metal flashings required to complete the roofing application according to
details and specified herein. This includes but is not limited to the following:

1. Remove and replace existing metal flashings where indicated, including perimeter fascia,
fascia extenders and all other metal flashings as indicated herein and on the Drawings
with new aluminum materials of such design and fabrication as detailed, or otherwise to
match the existing and to suit the intended use.

2. Where indicated install new red-copper thruwall flashing and counter flashing at masonry
walls.

The drawings indicate and show limits of construction for this project. The specifications specify
material and work requirements for this project. Both are complementary to each other and both
shall be followed to complete the work.

1.03 RELATED WORK UNDER OTHER SECTIONS

A

The following items of related work are specified and included in other Sections of the
Specifications:

1. Section 02 41 19 — Selective Demolition
2. Section 07 22 00 — Roof Insulation
3. Section 07 51 13 — EPDM Membrane Roofing
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1.04

1.05

1.06

1.07

SUBMITTALS

A.

Submit complete shop drawings of all sheet metal flashing and trim in accordance with the
provisions of SECTION 01 33 00 - SUBMITTALS in GENERAL REQUIREMENTS, including
but not limited to:

1. Perimeter fascia and extender sections.

2. Flashing detail at existing masonry throughwall counterflashings.

Do not commence fabrication of any work or begin installation until approval has been obtained
from the Owner.

PROJECT CONDITIONS

A Work shall be performed only during dry weather and applied to dry surfaces with all materials
entirely free of moisture.

CODES AND STANDARDS

A Except as modified by the requirements of other governing codes and by this specification, work

shall conform to the provisions and recommendations of the following codes and standards:

1. All copper work shall be in accordance with the latest published literature of Revere
Copper Company (Copper & Common Sense).

2. Metal installation shall be in accordance with the Architectural Sheet Metal Manual
published by the Sheet Metal and Air Conditioning Contractor National Association, Inc.
(SMACNA)

QUALITY ASSURANCE

A

All personnel concerned with the shop fabrication and field installation of sheet metal work must
be qualified sheet metal journeymen who may be assisted by sheet metal apprentices qualifying
for their journeyman status. The foreman of the crew must have at least five years experience in
roofing sheet metal work.

PART 2 - PRODUCTS

2.01

MATERIALS

A

Four (4) Ib. sheet lead for roof drain flashings, flashing flanges and other miscellaneous
conditions.

Sixteen (16) oz. red-copper for plumbing-vents and slip-flashings at existing masonry through-
wall counterflashings.

Solder for lead coated copper shall be 60% block tin and 40% pig lead conforming to ASTM
Specification B32, Sn 40.

Flux shall be non-acid type flux manufactured specifically for use with lead coated sheet copper.
Forty (40) mil. thick aluminum with a bronze Fluorocarbon/Kynar-500 finish for:

e Perimeter fascia and extender pieces.
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Color to be selected by Owner from a listing of standard, manufacturer color selections.
2.02 FASTENERS
A For attaching sheet metal to masonry, use 3/16" diameter with mushroom head hit anchors.

B. For attaching sheet metal to wood, use 3/8" diameter head, 12 ga. annular ring of sufficient length
to provide 1" embedment into the substrate or the membrane manufacturer's approved fastener.

C. For attaching termination bar/metal to masonry, use 3/16" x 2" zinc plated flat head screw type
masonry fastener.

D. To prevent corrosion, the indicated fastener materials shall be used with the following sheet
metals:
Sheet Metal Nails Screws Rivets
Aluminum Alum./Zinc Alum./Zinc Alum./Zinc
Copper Copper Bronze Copper
Stainless Steel Stain. Steel Stain. Steel Stain. Steel
E. Provide bituminous coating or neoprene gasket to isolate dissimilar materials as shown on the
drawings.

PART 3 - EXECUTION
3.01 WORKMANSHIP
A Workmanship for sheet metal shall be as follows:

1. Surfaces to be covered with sheet metal shall be free from defects of every description
and clean of dirt and other foreign matter before sheet metal work is started.

2. Lines, arises and angles shall be sharp and true. Plane surfaces shall be free from waves
and buckles. Joints and seams in plain surfaces shall be avoided as far as possible.

3. Sheet metal work exposed to the weather shall be permanently watertight and weather
tight, with suitable provisions made for free expansion and contraction without causing
leaks.

4, Exposed edges shall be doubled back 1/2 inch in such a manner as to conceal them and

provide stiffness.

5. No nails shall be exposed on the face of the finished work except as approved by the
Owner or except as directed herein.

6. Solder all lock seams at vent-pipe sleeves.

B. The Contractor agrees to guarantee all metal flashings permitted to be reused, the same as new
construction under the Contract.
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3.02

3.03

INSTALLATION (GENERAL)

A.

B.

Install metal flashing in accordance with manufacturer's recommendations.
Finish work to be free from water leakage under all weather conditions.

Sheet metal panel lines, brakes, and angles are to be sharp and true, and surfaces free from
objectionable wave, warp, or buckle. Fold exposed edges of sheet metal back 1/2 inch to form an
inside hem.

Install electrolytic insulation or coating materials between dissimilar metals. Avoid to the greatest
extent practical, using dissimilar metals in contact with each other.

All exposed new sheet metal work shall be cleaned at completion of installation. Grease and oil
films, handling marks, contamination from steel wool, fitting and drilling debris shall be removed
and the work scrubbed clean. All new exposed metal surfaces shall be free of dents, creases,
waves, scratch marks, and solder or weld marks. Daily cleanup and removal from the site of all
shavings, clippings, shearing, rivets, fasteners, and whatever other debris resulting from these
operations are required.

Proceed with flashing work concurrently to membrane installation to prevent water intrusion into
the roof assembly.

Fasteners exposed to weather shall utilize neoprene washers between the fastener head and the
metal flashing.

Prime all exposed sheet metal surfaces that come into contact with new built-up roofing and
flashing.

PERIMETER FASCIA & EXTENDER PIECES

A

Shop-fabricate fascia details to ensure that no single-piece provides a face-width greater than six
(6) inches. All face-widths wider than six (6) inches require the installation of separate, cleated
aluminum extender pieces. Notched and/or cross-broken fascia-components will not be accepted.

Install continuous hook strip fastened eight (8) inches on center at the perimeter. Hook the fascia
onto the hook strip and set the primed nailing flange in a full bed of asphalt mastic. Fasten the
nailing flange to the wood nailer at three (3) inches on center using a staggered fastening pattern.

Maximum length of gravel stop either side of corners shall be five (5) feet. Inside and outside
corners shall be formed from a single piece of stock that is miter cut and continuously sealed.

All joints in the perimeter metal shall be covered with a 4” wide metal cover plate of matching
material. Cover plates to be covered with an additional ply of fiberglass mesh and trowel grade
mastic.

END OF SECTION
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SECTION 22 00 00

PLUMBING

PART 1 - GENERAL

1.01

1.02

1.04

GENERAL REQUIREMENTS

A

Include the General Conditions, Modifications to the General Conditions, and applicable parts of
Division 1 as part of this Section.

Examine all other Sections of the Specifications for requirements which affect work of this
Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting or affected by work of this Section.
Cooperate with such trades to assure the steady progress of all work under Contract.

It is the intent of the Specifications and the Drawings to require that the equipment to be furnished
complete in every respect, and that this Contractor shall provide all equipment needed and usually
furnished in connection with such systems to provide a complete installation. Equipment,
materials, and articles incorporated in the work shall be new and of the best grade of their
respective kinds.

WORK TO BE PERFORMED

A

Contractor shall provide and install all new cast-iron roof drain assemblies including cast iron
drain bowls, clamping ring assemblies, drain strainers, sump pan receivers, stainless-steel bolts,
under deck clamps, etc. at all existing roof drain locations. The Contractor is responsible for
providing any and all alterations to the roof drain assembly to accommodate the new work. This
includes the proper installation of all necessary drain supports and drain leaders as/if required.

Prior to the start of work, Contractor shall inspect and verify the proper functioning of all roof
drains, and identify those that are clogged or slow running. Contractor is to snake all drains at
project completion to ensure that they are free flowing from roof level to the city mains in the
street. The Owner shall be notified three (3) days in advance of all snaking so that they can be on
site to witness.

All roof drainage systems for the existing building shall not be made ineffective due to this work.
Lines shall be run in a workmanlike manner, and as straight as possible.

Any alterations to the concrete deck required to allow the new roof drain to mount flush-to the
deck, shall be the responsibility of the Contractor. New drain bowls shall be recessed into the
existing concrete deck and the concrete shall be patched/grouted, as required.

The drawings indicate and show limits of construction for this project. The specifications specify
material and work requirements for this project. Both are complementary to each other and both
shall be followed to complete the work.

RELATED WORK UNDER OTHER SECTIONS

A

The following items of related work are specified and included in other Sections of the
Specifications:

1. Section 02 41 19 — Selective Demolition
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1.05

1.06

1.07

1.08

2. Section 07 22 00 — Roof Insulation

3. Section 07 51 13 — EPDM Membrane Roofing
SUBMITTALS
A Submit in accordance with Section 01 33 00, SUBMITTALS.
B. Contractor shall provide four copies of manufacturer's descriptive literature and data sheets for

each of the following:

1. Roof drain assembly. Including under-deck clamps and sump-pan receivers.
2. Lead and oakum for pipe to pipe and pipe to drain connections.

3. Pipe insulation.

4, Manufacturer’s literature on all products.

DELIVERY, HANDLING AND STORAGE

A

Contractor shall comply with all recommendations of the pipe manufacturer and of applicable
Technical Reports of the Cast Iron Soil Pipe Institute for handling and installation.

All work and materials shall be protected at all times. The Contractor shall make good all damage
caused by his workmen either directly or indirectly. All pipe openings shall be closed with caps or
plugs during installation. Equipment shall be tightly covered and protected against dirt, water,
chemical or mechanical injury.

All work shall be performed in accordance with Massachusetts State Plumbing Code and best
practices of the trade.

The Contractor shall do all carting, handling and hoisting for his materials and equipment in a safe
and satisfactory manner. Any damage resulting therefrom shall be repaired or paid for by this
Contractor to the satisfaction of the parties concerned, at no additional cost to the Owner.

CODES, STANDARDS

A

All plumbing work shall be done in accordance with all applicable codes and standards.

COORDINATION

A

Coordinate all work of this section with other trades. Perform all plumbing work in a timely
manner as not to delay other trades. This Plumbing Section shall coordinate all work with the
roofing and waterproofing trades to prevent exposure of the building to inclement weather at all
times.

PART 2 - PRODUCTS

2.01

MATERIALS

A

B.

All materials shall be selected so as to conform to all applicable local state and federal codes.

Roof Drains shall be model #1010-C as manufactured by Jay R. Smith Manufacturing Co.,
Montgomery, Alabama or approved equal product to match existing. Provide all necessary
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accessories, including, but not limited to the following: Cast iron body, vandal proof Cast iron
strainer/dome, gravel guard, under deck clamps, bolted clamping collar. Other type drains may be
used if pre-approved by the Owner; however, if this requires the cutting of larger holes and
reinforcing at decks, perform this work at no additional cost to the Owner.

Pipe Joint: Shall be caulked with lead and oakum.
Insulation: Performed OCF Fiberglass #25 ASJ, minimum of 1 thick or as required by applicable

codes. Provide mitered sections of same material, by the same manufacturer complete with joint
tape to cover fittings.

PART 3 - EXECUTION

3.01

DRAIN INSTALLATION

A.

B.

All roof drains shall be recessed into the existing concrete deck.

If existing drain supports are inadequate for the lowered drains, new drain supports shall be
furnished and installed along with all other labor and material required for proper watertight
connections at no extra charge to the Owner.

Remove existing connection and install new drain bowl to existing drain leader connection in all
drains after roof replacement is complete.

Install new roof drains in accordance with manufacturer's recommendations, ensuring all lead and
oakum seal connections are proper to create a positive watertight connection with the new drain
leader pipe including:

1. Flash in flange up to and around vertical drain body basses.

2. Installs clamping ring over raised basses and tighten clamping ring against metal flashing
until secure.

3. Install strainer dome onto clamping ring and lock into place.

Snake clear all existing drains from roof level to the city mains prior to the start of construction
and after the roof removal and replacement is complete and after all roof drain assemblies are
properly-installed and flashed. The Contractor shall report any non-functioning roof drains to the
Owner prior to the start of construction. Contractor shall notify Owner three (3) days in advance
S0 that he can be on site to witness snaking.

Contractor shall test all Drain lines in accordance with the Commonwealth of Massachusetts Fuel
Gas and Plumbing Codes as indicated in 248 CMR, uniform State Plumbing Code Section 2.04:
Scope and Application. All costs incurred for the testing, inspection and repairs shall be included
in the bid.

END OF SECTION
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